Ffor L

A% Port of Portland :
PO.Box3529
'Ponland? Oregon 97208 ..

f B iﬁ_'c'luydigg -Sb_‘pec_i.f'icatib'ns N

GENERAL TERMINALS
TERMINALS.5 AND 6

BERTHS 503, 603, 604, AND 6"05’7_ G e e
~ MAINTENANCE DREDGING e T

o S(‘)h_(;ltatl_on_ Np. 007]07_ e -

T EAN2000D0S0. -

" October 2000 -

aanu@ianﬁﬁwﬁ@nifi’»m:u@

286296

DOHN LT s

1




TJoud CHIiLPE
rYof W

Y o4 Port of Portiand
P.O. Box 3529
Portland, Oregon 97208

GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

Solicitation No. 00-107

‘ADDENDUM NO. 2

Addendum No. 2 hereby amends the contract manual for the General Terminals, Terminals 5 and 6,
Berths 503, 603, 604, and 605, Maintenance Dredging project dated October 6, 2000. It is essential that
prospective bidders note the contents of this addendum and that the Port of Portland be made aware that
the addendum has been received. Therefore, acknowledge receipt by inserting the number of this
addendum in the space provided on Page 00300-3 of the bid.

Contract Manual

Page 0002()-1, change first paragraph to read, in part, “. . . until, but not after, 11 a.m. on November 21,
2000. . ..” (Note that the bid opening date has been rescheduled.)

Page 00300-1, fourth paragraph (re Notice to Proceed), delete in its entirety and replace with the
following:

o “The Port intends to authorize procurement of all materials required for fabricating and installifig
N - barge removable material screens on or about December 4, 2000. The Port intends to authorize
- on-site work to commence on or about January 5,2001.”

ra

Pag‘ e 0050(_)-'2, first paragraph (re Notice to Proceed), delete in its entirety and replace with the following:

“The Port intends to authorize procurement of all materials required for fabricating and installing
barge removable material screens on or about December 4, 2000. The Port intends to authorize
on—szte work to commence on or about January 5, 2001.”

- Documénf 00800 Pag'e 2, 1.8, A, delete last sentence and replace with, “The Port will authorize on-site
. work to commence when all permits have been obtained from the regulatory agencies (the Port

' ;antlclpates thxs to occur on or about January 5, 2001). Copies of the permits will be given to the
Contractor pl'lOl‘ to commencement of on-site work.”

ADDENDUM NO. 2
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Page 02842-2, 3.1, B, add the following:

e
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“4. The Contractor shall leave 2 feet of freeboard inside the material barge cells or holds above
the dredged material.”

THE PORT OF PORTLAND

w \

4

| égy Bobbi Matthews, Manager
i Co;x’tracts and Procurement

November 16, 2000
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#% Port of Portiand
P.O. Box 3529
Portland, Oregon 97208

GENERAL TERMINALS
TERMINALS 'S AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

Solicitation No. 00-107

ADDENDUM NO. 1

Attention all bidders: The bid opening has been postponed until further notice.

R I M S L
AN e By o - s 3 o s

g  THE PORT OF PORTLAND

D B_(')b:bi_ Matthews, Manager
' ?'_:_.: - Contracts and Procurement
8 October 24,2000 - : S
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Y A4 Port of Portland.
P.O. Box 3529
Portland, Oregon 97208

GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

Solicitation No. 00-107

ADDENDUM NO. 2

Addendum No. 2 hereby amends the contract manual for the General Terminals, Terminals 5 and 6,
Berths 503, 603, 604, and 605, Maintenance Dredging project dated October 6, 2000. It is essential that
prospective bidders note the contents of this addendum and that the Port of Portland be made aware that
the addendum has been received. Therefore, acknowledge receipt by inserting the number of this
addendum in the space provided on Page 00300-3 of the bid.

Contract Manual

Page 00020-1, change first paragraph to read, in part, . . . until, but not after, 11 a.m. 6n November 21,
2000. . ..” (Note that the bid opening date has been rescheduled.) '

Page 00300-1, fourth paragraph (re Notice to Proceed), delete in its entirety and replace with the -
followmg

“The Port intends to authorize procurement of all materials required for fabricating and irlstalling
barge removable material screens on or about December 4, 2000. The Port intends to authorize
- on-site work to commence on or about January 5, 2001.” o

&

" — Page 00500-2, first paragraph (re Notice to Proceed), delete in its entiréty and replace with the follow'mg:

“The Port intends to authorize procurement of all materials required for fabricating and installing
barge removable material screens on or about December 4, 2000. The Port intends to authorize
on-srte work to commence on or about January 5, 2001.” '

_"_.D'ooument 00800,_Page 2, 1.8, A, delete last sentence and replace with, “The Port will authorize on-site
_work to commence when all permits have been obtained from the regulatory agencies (the Port

a’nt_icipateé this to occur on or about January 5, 2001). Copies of the permits will be given to the
Contractor prior to commencement of on-site work.”

0D\0OAD-2.DOC ) ADDENDUM NO. 2
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Page 02842-2, 3.1, B, add the following:

“4. The Contractor shall leave 2 feet of freeboard inside the material barge cells or holds above
the dredged material.”

THE PORT OF PORTLAND

._“lsv Bobbi Matthews, Manager
/

Co?'tracts and Procurement

November 16, 2000
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Project Manager:
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DIVISION 2 - SITE CONSTRUCTION

SECTION 02842 DREDGING

EXHIBIT A: U.S. ARMY CORPS OF ENGINEERS COLUMBIA RIVER DREDGING PERMIT
EXHIBIT B: U.S. ARMY CORPS OF ENGINEERS WILLAMETTE RIVER DREDGING PERMIT
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DOCUMENT 00015
DRAWINGS INDEX

GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
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DRAWING _
NUMBER SHEET TITLE
GT 2000-5
CIVIL
C-1 . SITEPLAN AND VICINITY MAP
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c3 TERMINAL 6 — BERTHS 603 AND 604 PLAN
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DOCUMENT 00020
ADVERTISEMENT FOR BIDS

THE PORT OF PORTLAND

GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

Solicitation No. 00-107

Sealed bids for the General Terminals, Terminals 5 and 6, Berths 503, 603, 604, and 605, Maintenance
Dredging project will be received at the office of the Manager, Contracts and Procurement, of The Port of
Portland, 121 N.W. Everett Street, 5th floor, Portland, Oregon 97209, (503) 944-7593 (mailing address:
Post Office Box 3529, Portland, Oregon 97208, fax (503) 944-7597) until, but not after, 11 a.m. on

October 27, 2000, and thereafter publicly opened and read.
| ' ADDENDUM NO. 2

‘The work includes but is not limited to:
Dredging Berth 503 at Terminal 5 and Berths 603, 604, and 605 at Terminal 6; transporting
barges to and from the Port’s disposal operations site at Terminal 6; and segregating debris during
dredging and disposing of debris at a permitted upland disposal site approved by the Engineer.

A preb'id conference will be held at 2 p.m. October 16, 2000, in the Terminal 6 Administration Building
- Main Conference Room, 7201 N. Marine Drive, Portland, Oregon, to discuss all phases of the work.

-“9_.. _ '.-‘Please direct technical questions to the Project Engineer, Walt Haynes, (503) 944-7343.

' B.ids must be’on the bid form which will be provided to prospective bidders and must be accompanied by
"bld secunty made payable to The Port of Portland in an amount equal to at least 10 percent of the total
amount bid..

_._;equa_liﬁeation is not required for this work.

drawmgs and the contract manual may be examined at Port offices. Copies may be obtained by
ospectlve bidders at no cost from Contracts and Procurement (address above).

'rozl ded in ORS 279.027, bidders shall submit information disclosing any qualifying first-tier
ontractors that will be furnishing labor or materials for the work.

id Wi!l be received or considered unless it contains a statement by the bidder as a part of the bid that
o l:S|0nS of ORS 279.350 (regarding payment of prevailing wage rates on public works projects
000) are to-be comphed with.

e hereby alened that a public works contractor must pay a fee to the Commissioner of the

f Labor and Industries, as provided in ORS 279.375.

ADVERTISEMENT FORBIDS .
00020-1



i ) No bid will be received or considered unless the bidder is registered with the State of Oregon
| Construction Contractors Board, pursuant to ORS 701.055 (1), prior to submitting a bid. (See the
‘ Instructions to Bidders.)

The contractor or a subcontractor need not be licensed for asbestos work under ORS 468A.720.

Bidders are required to state whether or not the bidder -is a resident bidder, as defined in ORS 279.029.
{(See the Instructions to Bidders.)

P ARSI

i
[

BldS may be rejected if not in comphance with bidding procedures and requirements. Any or all bids may
be rejected if in the pubhc mterest to do so.
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THE PORT OF PORTLAND ' . ;

‘Bobbi Matthews Manager '
 »Contracts'and Proc_ure_ment .
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INSTRUCTIONS TO BIDDERS

ARTICLE | - DESCRIPTION

1.1 Labor, materials, and other means required by the contract documents to complete the work.

ARTICLE 2 - PREBID INTERPRETATION OF CONTRACT DOCUMENTS

2.1 If the bidder finds discrepancies, omissions, or is in doubt as to the true meaning of any part of the
contract documents, submit a written request for a clarification or interpretation to the Manager,
Contracts and Procurement, not later than 7 days prior to the bid opening date.

2.2 Clarification or interpretation of the contract documents will be made by addendum. Consider

addenda in the bid. The Port is not responsible for explanation, clarification, or interpretation made
or given except by addendum.

ARTICLE 3 - RESIDENT BIDDER PREFERENCE

3]

Each bid shall contain a statement as to whether the bidder is a resident bidder, as defined in ORS
279.029.

3.2 Under ORS 279.029(6), a “resident bidder” is a bidder that has paid unemployment taxes or
income taxes in this state during the 12 calendar months immediately preceding submission of the
bid, has a business address in Oregon, and has stated in the bid whether the bidder is a “resident
bidder” pursuant to ORS 279.029(6).

3.3  Under ORS 279.029(6), a “non-resident bidder” is a bidder who is not a “resident bidder™ as
defined in Item 3.2 above.

3.4 Failure to complete the “resident bidder” certification statement of residency or nonresidency
contained in the bid form may result in rejection of the bid. .

3.5

In determining the Jowest responsive bidder, the Port will, for the purpose of awarding the contraet,
add a percent increase on the bid of a nonresident bidder equal to the percent, if any, of the
preference given to that bidder in the state in which the bidder resides.

ARTICLE 4 - PREQUALIFICATION OF BIDDERS
4.1  If prequalification is specifically required in the Advertisement for Bids, prequalify under Oregon
Revised Statutes (ORS) 279.039. Submit the prescribed prequalification statement to the Manager,
Contracts and Procurement, not later than 5 business days prior to the bid opening date.

4.2

that prequalification according to the same schedule required for the Port of Portland application

S
|
!
. o
If the bidder intends to rely on existing prequalification by the State of Oregon, submit evidence of ' ]|

1
for prequalification. !

|
\
|
|
SASTANDARDMBS.DOC INSTRUCTIONS TO BIDDERS |
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ARTICLE 5 - EQUIVALENT MATERIALS, PRODUCTS, OR SERVICES

5.1 Specified materials, products, or services are named for the purpose of establishing a standard of
quality and characteristics desired. Other materials, products, or services of equal quality and
characteristics for the purposes intended may be submitted at the appropriate time for approval.
The Substitution Request Form is encloscd at the end of these Instructions to Bidders. The
Engineer, in his sole discretion, will be the judge of the equality and suitability of the proposed
substitution. '

5.2 The following definitions of the phrases stated after materials, products, or services in the

Specifications determine the extent to which substitutions may be proposed.

A. “OR APPROVED EQUAL” materials, products, or services require approval by addendum prior .
to bid opening. Materials, products, or services which the bidder proposes to substitute, and B
which he/she considers equal to those specified, must be submitted on the Substitution
Request Form and received by the Manager, Contracts and Procurement, not later than 7 days -
prior to the bid opening date. Requests shall be accompanied by complete technical data and.
such pertinent information and/or samples as necessary, or as specifically specified, to fully
identify and appraise the material, product, or service. Approval of materials, products, or
services deemed equivalent will be issued by addendum prior to the bid opening date. -

B. “OR EQUAL” materials, products, or services do not require approval prior to bid opening.
Materials, products, or services which the Contractor proposes 1o substitute and which he/she
considers equal to those specified shall be submitted on the Substitution Request Form for
approval. The proposed substitution shall anticipate necessary lead time required for approval
by the Port and procurement. Such submittal shall be accompanied by complete technical data
and such pertinent information as necessary to fully identify and appraise the material,
product, or service. No increase in the contract price or time will be considered when

4 substitution is not approved.

ARTICLE 6 - ESTIMATED QUANTITIES

| 6.1 Estimated quantities shown in the bid form provide a basis far .comparison of bids only. The
bidder shall verify the quantity of each bid item prior to submission of his/her bid. Reference is
made to Change of Contract Price in the General Conditions.

ARTICLE 7 - EXAMINATION OF SITE

7.1  Examine the site and conditions thereon. Bids shall take into consideration conditions which may.
affect the work. No additional compensation or extension of time will be allowed because of any
condition of which the bidder could have informed himself either by examination, testing,
sampling, review of records, or otherwise. The Port’s site study information, if any, will be made
available to prospective bidders for review; however, the Port disclaims liability and responsibility
for the completeness or accuracy thereof.

SASTANDARDABS.DOC

INSTRUCTIONS TO BIDDERS
050200

00100-2

e




prior *
nd

lays
and
lly

LS '
i/she

¥

yoval

il data

§ H
nmay ¥
f any

]

‘made
sibility

I

ARTICLE 8 - BID SECURITY

8.1  The bid shall be accompanied by bid security. The security shall be a certified or cashier’s check,
an irrevocable letter of credit, or a bid bond made payable to the Port of Portland. Checks shall be
drawn on a United States bank. Irrevocable letters of credit shall be issued by a commercial bank
as defined in ORS 706.005. Bid bonds shall be executed by a surety company licensed to do
business in the State of Oregon. The amount of the check, letter of credit, or bond-shall be equal to
at least 10 percent of the total amount bid. The check, letter of credit, or bond will be held by the
Port as security and a guaranty that the bidder will execute the Agreement, give satisfactory
evidence of insurance, and furnish a 100 percent performance and payment bond.

8.2  The Port may retain the bid security of the three lowest responsive bidders until:

A. all bids are rejected,

B. Notice of Award is issued and contract documents are executed by the successful bidder, or

C. expiration of the bids,

at which time the bid security of the unsuccessful bidders will be promptly retumed.

8.3  The bid security of those other than the three lowest responsive bidders will be returned promptly

following bid opening.

ARTICLE 9 - EXECUTION OF BID

9.] Bids shall be on the bid form provided to prospective bidders.

9.2 When the bid form provides for writing the bid price in words and numerals, the price as written in

words governs over the price written in numerals.

9.3 In the case of conflict between the amount bid and the product of the estimated quantity and the
unit bid price, the unit bid price prevails and the corrected product will be used in computing the
total amount bid.

9.4  Complete the bid form requirements, including acknowledgement of receipt of addenda, if
applicable; statement of resident status; and any other requirements specifically called for in the
bid.

9.5  Execute the bid in the name of the firm followed by the signature of the officer authorized to sign
for the firm and the printed or typewritten designation of the officer’s name and office held.

9.6

ARTICLE 10 - DISCLOSURE OF FIRST-TIER SUBCONTRACTORS

Type or print the address and telephone number of the bidder on the bid form.

10.1 Within4 working hours of the date and time the bids were due on work with a contract value of
more than $75,000, the bidder shall submit a disclosure of any first-tier subcontractor who will be
furnishing labor or materials in connection with the public improvement and whose contract value

is equal to or greater than:

SASTANDARDMBS DOC
050200
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A.  Five percent of the total project bid or $15,000, whichever 1s larger; or
B. $500,000, regardless of the percentage of the total project bid.
1. The disclosure of first-tier subcontractors shall include:
a. The name and address of each subcontractor;

b. The registration number assigned to the subcontractor by the Construction
Contractors Board if the subcontractor is required to have a certificate of registration
issucd by the board; and v

c. The amount of the contract of the subcontractor.
r

10.2 Disclosure of first-tier subcontractors may be submitted with the bid form or delivered by fax or by
clearly labeled envelope, within the time allowed, to the Contracts and Procurement Office. For
. the purposes of this article, working hours are between 8 a.m. and noon, and 1 p.m. and 5 p.m.
T ‘Monday through Friday, except Port holidays. The Contracts and Procurement office is closed "
i - : between the hours-of noon and [ p.m.

i ARTICLE 11 - SUBMISSION OF BID

11.1 Seal the bid in a separate envelope, addressed to the Manager, Contracts and Procurement, The
Port of Portland, 121 N.W. Everett Street, Portland, Oregon, (Mailing address: P.O. Box 3529,
Portland, Oregon 97208) showing on the outside of the envelope the name of the bidder, the

"y ' bidder’s State of Oregon Construction Contractors Board registration number, and the contract title

i preceded by the words “SEALED BID.” (A sticker is provided for bidder convenience.)

11.2 Bids will be received at the place and until the time stated in the Advertisement for Bids.

11.3 A bid received after the scheduled closing time for receipt of bids will be returned to the bidder
unopened.

ARTICLE 12 - WITHDRAWAL OF BID

-12.1 Prior to bid opening, a bidder may withdraw his/her bid:l This will not preclude submission of
another bid by such bidder prior to the time set for bid opening. -

s ARTICLE 13 - OPENING OF BIDS

-13.1 The Port reserves the right to postpone a bid opening,.

{

if 13.2 At the time and place set for the opening and reading of bids, bids received prior to the scheduled

.{ closing time for receipt of bids will be publicly opened and read aloud, irrespective of irregularities
: ‘ or informalities in such bids. Except, in the absence of the State of Oregon Construction

: Contractors Board registration number, the bidder may be disqualified as nonresponsive and the

E bid will not be opened.
|
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ARTICLE 14 - ACCEPTANCE OR REJECTION OF BIDS

14.1 Bids may be rejected if not in compliance with bidding procedures and requirements. All bids may
be rejected in the public interest.

142 The Port may disqualify any bidder if, at any time, it finds:

A. The bidder has been convicted for the commission of a criminal offense as an incident in
obtaining or attempting to obtain a public or private contract or subcontract, or in the
performance of such contract or subcontract;

B. The bidder has been convicted under state or federal statutes of embezzlement, theft, forgery,
bribery, falsification or destruction of records, receiving stolen property, or any other offense -
indicating a lack of business integrity or business honesty that currently, seriously, and
directly affects the bidder’s responsibility as a contractor,

C. The bidder has been convicted under state or federal antitrust statutes; or

D. The bidder has violated a contract provision that is regarded by the Port to be so serious as to
justify disqualification. A violation may include, but is not limited to, a failure to perform the
terms of a contract or an unsatisfactory performance in accordance with the terms of the
contract. However, a failure to perform or an unsatisfactory performance caused by acts
beyond the control of the contractor may not be considered to be a basis for disqualification.

14.3 The Port may disqualify an apparent low bidder if, at any time, it finds:

A. The bidder does not have available the appropriate financial, material, equipment, facility and
personnel resources and expertise, or ability to obtain the resources and expertise, necessary to
indicate the capability to meet all contractual responsibilities;

B. The bidder does nothave a satisfactory record of performance;

C. The bidder does not have a satisfactory record of integrity;

D. The bidder is not qualified legally to contract with the public contracting agency; or

E. The bidder fails to meet the standards of responsibility pursﬁant to ORS 279.029, or fails to .
supply all necessary information in connection with demonstrating such responsibility.

144 1In determining the low responsive bid, the Port will not consider alternates called for in the bid
form.

14.5 Bids that are incomplete or conditioned in any way, or that contain erasures or alterations, may be
rejected. ’

14.6  Failure to acknowledge receipt of an addendum may result in rejection of a bid.

147 The Port may waive minor informalities in a submitted bid.

14.8  Acceptance of a bid by the Port will be made by a Notice of Award issued within 50 days after the
bid opening date (or as modified by Document 00300, Bid). The bid may not be revoked by the
bidder within this period. Failure to issue the Notice of Award within the 50-day period will
permit the bidder to withdraw his/her bid. If withdrawn, the Port will return the bid security. A bid

SASTANDARD\IBS. X
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remains cffective until it is withdrawn by an affirmative act of the bidder or until the Port rejects
the bid. either expressly or impliedly, by awarding the contract to another bidder.

ARTICLE 15 - EXECUTION OF AGREEMENT AND PERFORMANCE AND PAYMENT BOND

15.1 Within 10 days after issuance of the Notice of Award indicating acceptance of the bid by the Port,
the successful bidder (Contractor) shall execute and deliver the Agreement and the Performance
and Payment Bond to the Port. The Perforinance and Payment Bond shall be for the total amount
of the contract. The company providing the Performance and Payment Bond shall be authorized to .
do business in the State of Oregon. The Agreement and the Performance and Payment Bond shall

be on the form provided by the Port.

15.2 Notice of Award may be canceled by the Port and the bid security forfeited sf the bidder fails to
execute the Agreement, give satisfactory evidence of insurance, and furnish the performance and
_payment bond within 10 days after Notice of Award. The Port may extend the time for delivery of
the executed contract documents. If the Port extends the time for delivery of the executed contract
documents at the successful bidder’s request, the Port may:

A. Extend the time (see NOTICE TO PROCEED below) between Notice of Award and Notice to
Proceed by an equivalent number of days, or

B. Reduce the contract duration penod (see the Bid and the Agreement) by an equivalent number
of days.

ARTICLE 16 - NOTICE TO PROCEED

16.1 Within 45 days after Notice of Award, the Port will execute the Agreement and issue Notice to
Proceed. The Notice to Proceed will state the dates: (1) on which the Contractor may begin the
work, (2) by which the Contractor is required to attain substantial completion of the work, and (3)
by which the Contractor is required to attain final completion of the work.

ARTICLE 17 - PROTESTS
17.1 A bidder or prospective bidder who wishes to object to any aspect of this solicitation must defiver a
written protest to the Port's Manager of Contracts and Procurement, 121 N.W. Everett Street, 5th

Floor, Portland, Oregon 97209; or P.O. Box 3529, Portland, Oregon 97208; or facsimile to (503)
944-7597.

17.2 If the protest relates to matters that are apparent on the face of the solicitation documents or that
otherwise are known or reasonably ought to be known to the protestor, the protest must be
delivered no later than five calendar days before the deadline for the Port’s receipt of offers.

17.3 1f the protest relates to other matters, including but not limited to the award of the contract, it must
be delivered as soon as possible, and in no event later than five calendar days after the protestor
knows or reasonably ought to know of the award of the contract, the Port’s intent to award the
contract, or the other matters to which the protest is addressed.

17.4 A protest is delivered for the purposes of this article when it actually is received by the Port’s
Contracts and Procurement staff.

INSTRUCTIONS TO BIDDERS SASTANDARDUBS.DOC
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17.5

The Port may dechne io review a late protest.

17.6 The protest shall be deemed to include only the documents timely delivered pursuant to this article.

It must clearly state all of the grounds for the protest and must include all arguments and evidence
in support of the protest. Testimonial evidence may be submitted by affidavit. The Port may
investigate as it deems appropriate in revicwing the protest, and will issue a written response to the

protest. The Port may proceed with contract award, execution, and performance while a protest is
pending.

END OF DOCUMENT
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The Construction Specifications Institute
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Northwest Region
TO:

PROJECT:

SPECIFIED ITEM:

Section Page Paragraph Description

PROPOSED SUBSTITUTION:

Attached data includes product description, specifications, drawings, photographs, performance and
test data adequate for evaluation of request including identifying applicable data portions.

Attached data also includes description of changes to Contract Documents and proposed substitution
required for its proper installation.

Undersigned certifies following items, unless modified by attachments, are correct:

1. Proposed substitution does not affect dimensions shown on drawings.
2. Undersigned pays for changes to building design, including engineering design, detailing, and
construction costs caused by proposed substitution.
3. Proposed substitution has no adverse effect on other trades, construction schedule, or specified
' warranty requirements.
4. Maintenance and service parts avallable locally or readily obtainable for proposed substitution.

- Undersigned further certifies function, appearance, and quality of proposed

substitution are equivalent or superior to specified item.

Undersigned agrees, if this page is reproduced, terms and conditions for substitutions
found in Bidding Documents apply to this proposed substitution.

Submitted by:

Name (Print) General Contractor (if after award of Contract)

Signature For use by A/JE ,
Firm Name DApproved DApproved as noted
Address _ [ ]Not Approved [] Received too late |
City, State, Zip By l
Date - Date |
Telephone Fax Remarks |
Attachments:
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|
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1995 Edition - I,
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DOCUMENT 00300
BID

To The Port of Portland
P.O. Box 3529
Portland, Oregon 97208

The bidder warrants that he has carefully examined the contract documents for the contract described as
follows:

GENERAL TERMINALS
TERMINALS 5 AND 6
- BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

The bidder further warrants that he has examined the proposed work area independently of the indications
in the contract documents and has made such investigations as are necessary to determine: (1) the

character of the materials to be handled, (2) the probable interferences due to Port operations, and (3)
other conditions to be encountered.

The bidder further warrants that if this bid is accepted, he will contract with The Port of Portland in the
form of Agreement hereto annexed and will to the extent of his bid provide all things necessary for the
performance of the contract, including, but not limited to, bonds, labor, materials, transportation,

equipment, and anything else required to complete the work in accordance with the requirements of the
contract documents.

Two NMC@C@O éroceed will be issued for this work:

ADDENDU

The first Notice to Proceed will be issued on or about November 28, 2000, and will be authorization
to order all materials required for fabricating and installing barge removeable material screens.

The second Notice to Proceed will be issued on or about January 5, 2001, and will be authorization
to begin dredging Berth 503 at Terminal 5 and Berths 603, 604, and 605 at Terminal 6.
The bidder promises that all dredging work at Terminal 5, Berth 503, shall be substantially completed on
or before January 19, 2001. The bidder agrees to pay, as liquidated damages to the Port for any delay, the
sum of $500 per day for each day of delay beyond the substantial completion date so promised. The
bidder further promises that all work at Berth 503 shall be finally complete on or before January 31, 2001.

The bidder further promises that all dredging work at Terminal 6, Berths 603, 604, and 605, shall be
substantially completed on or before February 16, 2001. The bidder agrees to pay, as liquidated damages
to the Port for any delay, the sum of $500 per day for each day of delay beyond the substantial completion

date so promised. The bidder further promises that all work at Berths 603, 604, and 605 shall be finally
complete on or before February 28, 2001.

The bidder also agrees to pay Other Damages described in the General Conditions.

The bidder submits and proposes the following unit bid prices, to wit:

SAGTOODVIO\FTEND.DOC 0.1
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" GENERAL TERMINALS

BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

PR

Item Estimated7 -:Total
No. Name of item Quantity Units Unit Price Price
0001 Mobilization, Surveying, Cleanup, and | = ---—--— LS
Demobilization
A :
0002 Dredging of Matenal at Terminat 5 1,580.0 cY
0003 Dredging of Material at Terminal 6 48350 CY
70004 | Additional Shifts in Operations at 50| Each
Terminal 5
0005 Additional Shifts in Operations at 10.0 Each
Terminal 6
0006 Additional 5.0 Day
Demobilizations/Remobilizations at
Terminal 5
0007 | Additional 100| Day
Demobilizations/Remobilizations at
Terminal 6
0008 Segregation and Disposa!l of Debris G LS

Total Amount Bid (Basis of Award)

2000D090

L e

Bid
00300-2




The bidder hereby acknowledges receipt of Addendum Nos. , , . ’ 1o these
contract documents. _

Accompanying this bid is bid security. The amount is 10 percent of the total amount bid. This bid may
not be revoked by the bidder for a period of 50 days after the date bids are opened. 1t is agreed that if this
bid is accepted in writing by the Port’s Notice of Award within 50 days after bid opening, and the
Contractor executes and delivers the Agreement, including a satisfactory performance and payment bond
for the full amount of the contract, within 10 days after Notice of Award, said bid security will be
returned to the undersigned. Otherwise, said bid security may be collected as liquidated damages at the
option of the Port.

After the Contractor has delivered the executed Agreement, including a satisfactory performance and
payment bond for the full amount of the contract and evidence of insurance, the Port will issue the first
Notice to Proceed. 1f all of the bidder’s documents are not provided within 10 days, the Port may extend
the Notice to Proceed date or reduce the contract duration period, as specified in the Instructions to
Bidders. After issuance of the maintenance dredging permit by the Army Corps of Engineers and the
building permit by the City of Portland, the Port will issue the second Notice to Proceed.

The surety company requested to issue the performance and payment bond will be

. The bidder hereby authorizes said
surety to disclose to the Port any information concerning bidder’s ability to supply a performance and
payment bond for the full amount of the contract.

The bidder agrees to comply with the requirements of ORS 279.350 governing the prevailing wage rates.
The bidder acknowledges that this bid takes into account the fee that the successful bidder will be
required to pay to the Oregon Bureau of Labor and Industries and that the bidder will be entitled to no
compensation in addition to the bid price on account of that fee.

The bidder certifies that, under ORS 279.029(6), it is a (check one):
[] Resident Bidder [J Nonresident Bidder.

If a nonresident bidder, the bidder certifies residency'of (insert name of state where the bidder is a
resident):

s
P

Failure to complete the foregoing certification of residency or nonresidency may render the bid

nonresponsive. Failure of a nonresident bidder to certify its state of residency also may render the bid
nonresponsive.

SAGT\00D\O9O\FTEND.D
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The right to reject any or all bids is reserved.

Name of Bidder:

Business Address of Bidder:

Business Phone Number: _ Fax Number:

Signature of Authorized Person:

Printed Name of Authorized Person:

Title:

Date:

State of Oregon Construction Contractors Board Registration No.
(Required for Bidding).

Note: Bid security must be included with this Bid.
O No qualifying first-tier subcontractors are anticipated for this contract.
a Qualifying first-tier subcontractors are anticipated for this contract.
See the Instructions to Bidders for requirements and submission information.
The bidder is requested to provide the following principal characteristics for each hopper barge that will

be used as a material barge during the course of the work. This is for the Port’s information only and will
not be used to determine the basis of award (award of the contract will be determined by the lowest

amount bid). e
Length: Cell Quantity:
Breadth: Cell Width:
Depth: Cell Length:
Light Draft: Cell Depth:
Freeboard Light Drafi: Total Cell Capacity (Tons):
Loaded Draft: Mooring Bitt Arrangement:

Freeboard Loaded Draft:

SAGT\OOD\O9O\FTEND. D
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“Estimated Amount of Subcontract:

DISCLLOSURE OF FIRST-TIER SUBCONTRACTORS

Name of Subcontractor:

Address of Subcontractor:

Estimated Amount of Subcontract:

Subcontractor’s Registration No.
(If required by the State of Oregon Construction Contractors Board.)

Name of Subcontractor:

Address of Subcontractor:

Estimated Amount of Subcontract:

Subcontractor’s Registration No.
(If required by the State of Oregon Construction Contractors Board.)

Name of Subcontractor:

Address of Subcontractor:

Subcontractor’s Registration No.
(If required by the State of Oregon Construction Contractors Board.)
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DOCUMENT 00500
AGREEMENT

Agreement Number

THE PORT OF PORTLAND
P. 0. BOX 3529
PORTLAND, OREGON 97208

GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

THIS AGREEMENT made and entered into this day of , 20 , by and between

The Port of Portland, a port district organized under ORS Chapter 778, hereinafter called “the Port,” and

of

hereinafter called “the Contractor.”

That the Contractor in consideration of the covenants, agreements and payments to be performed and
made by the Port, hereby covenants and agrees to provide all things necessary for the performance of the
contract, including, but not limited to, bonds, labor, materials, transportation, equipment, and anything
else required to execute, construct and furnish in full compliance with the contract documents, in an

expeditious, substantial and workmanlike manner, the work and material hereinafter particularly
described:

¥
GENERAL TERMINALS
TERMINALS 5 AND 6
BERTHS 503, 603, 604, AND 605
MAINTENANCE DREDGING

The Contractor agrees that the following are hereby made a part of this Agreement and are mutually
cooperative therewith: (1) a copy of the Contractor’s Bid signed on _ , 20

including any documentation accompanying the Bid; (2) this Agreement, including any post-Bid
documentation submitted prior to Notice of Award and attached as an exhibit to this Agreement;

(3) Performance and Payment Bond; (4) General Conditions; (5) Supplementary Conditions; (6) Wage
Rates; (7) Drawings; (8) Specifications; and (9) Addenda.

b

The amount of this Agreement is $

?(:)\()G;O\OOOD\09O\FI'END.DOC AGREEMENT
00500-1
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Two Notices to Proceed will be issued for this work:

ADDENDUM NO- 2

oors v

The first Notice to Proceed will be issued on or about November 28, 2000, and will be authorization
1o order all materials required for fabricating and installing barge removeable material screens.

The second Notice to Proceed will be issued on or about January 5, 2001, and will be authorization
to begin dredging Berth 503 at Terminal 5 and Berths 603, 604, and 605 at Terminal 6.

The Contractor promises that all dredging work at Terminal 5, Berth 503, shall be substantially completed
on or before January 19, 2001. The Contractor agrees to pay, as liquidated damages to the Port for any
delay, the sum of $500 per day for each day of delay beyond the substantial completion date so promised.
The Contractor further promises that all work at Berth 503 shall be finally complete on or before

January 31, 2001.

The Contractor further promises that all dredging work at Terminal 6, Berths 603, 604, and 605, shall be
substantially completed on or before February 16, 2001. The Contractor agrees to pay, as liquidated
damages to the Port for any delay, the sum of $500 per day for each day of delay beyond the substantial
completion date so promised. The Contractor further promises that all work at Berths 603, 604, and 605
shall be finally complete on or before February 28, 2001.

The Contractor also agrees to pay Other Damages described in the General Conditions.

The Contractor must obtain the prior written consent of the Port to any proposed assignment of any
interest in or part of this Agreement. Such consent shall be at the sole discretion of the Port.

Under the same date as this Agreement, the Contractor is furnishing the Port with corporate surety bonds
with as surety in the amount of . This bond

shall insure complete performance by the Contractor of this Agreement in accordance with all of its terms
and provisions.

The Contractor agrees to diligently prosecute the work to final acceptance and to accept as full payment
hereunder the amounts specified in the Bid; and the Port agrees to make payments at the time, in the
amount, and upon the terms and conditions specified herein.

The Contractor agrees to comply with all federal and state laws and regulations regarding
nondiscrimination in employment, employee benefits, and facilities.

S:\GﬂOOD\O90\F1END.DOC
100300
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be duly executed:

(FULL NAME OF CORPORATION) THE PORT OF PORTLAND
BY: _ BY:
(Signature) (Signature)
NAME: NAME:
. (Print) (Print)
TITLE: TITLE:

Approved as to Legal Sufficiency for the Port of
Portland:

Counsel for The Port of Portland

Approved by Commission on

L.

nm? sy T T P 3T
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DOCUMENT 00600
PERFORMANCE AND PAYMENT BOND

THE PORT OF PORTLAND

KNOW ALL MEN BY THESE PRESENTS: We

as Principal and , a corporation authorized

to transact a surety business in the State of Oregon, as Surety, are jointly and severally held and bound unto
THE PORT OF PORTLAND, a port district, in the sum of

. The condition
20 , the said

Principal, made and ehtered into an
Agree:ment with THE PORT OF PORTLAND. Copies of the Agreement together with all Contract
Documents are attached and made a part hereof.

of this bond is such that, whereas on the day of

NOW, THEREFORE, this obligation under the Agreement shall become null and void if the Principal, within

. the time prescribed and during the life of any guaranty: (1) observes and complies with the terms,
“conditions and provisions of said Agreement in all respects, including those listed in ORS 279.310 to

279.320; (2) performs all matters and things specified or shown within the time prescribed or as extended,
(3) defends, indemnifies, saves, and holds harmless THE PORT OF PORTLAND, its Board of
. Commissioners, officers, agents, and employees; (4) makes payment promptly to all persons supplying
labor or materials to the Principal or the Principal's subcontractors for prosecution of the work; (5) makes
payment promptly of all contributions due for workers' compensation insurance and the State
Unemployment Compensation Fund from the Principal or the Principal's subcontractors in connection with

* prosecution of the work; (6) pays the Department of Revenue all sums required to be deducted from the

wages of employees of the Principal and the Principal’s subcontractors pursuant to the Personal Income Tax
Act of 1969; and (7) performs and fulfills all provisions of any extensions and modifications authorized by
THE PORT OF PORTLAND, with or without notice to the Surety, which is expressly waived; otherwise it

remains in full force and effect. By issuing this bond, the Surety agrees to be bound by the arbitration
provisions of the Contract Documents.

o

IN \_NI"TNESS WHEREOF, the Principal and Surety herein have caused this bond to be signed and sealed this
day of : 20

PRINCIPAL:

- Signature:

. / COMPANY:
- - Atiomey-in-Fact:

PERFORMANCE AND PAYMENT BOND
00600-1



RECENT CHANGES TO THE GENERAL CONDITIONS

Topic : Item Number
Liability Insurance 5.4
Laws and Regulations Compliance 6.16,F
Indemnification 6.37
Savings Clause - 16.5
Damage for Delay ' 113 and 11.4
Overtime : - 6.17,C
Commercial Recycling Plan Form 28,D
Contractor’s Responsibilities 6.9,E; 6.17;6.17.E;
6.29; 6.33;6.35; 6.36
Payments to the Contractor and Completion 13.1, A-E;13.2; 134, A;
13.5;13.8; 13.9; 13.11.
Bid Items, Change Orders (text change) _ Form
- Materials on Hand Form (deleted) . Form
Commercial Recycling Plan Form (deleted) Form
Typeface for Engineer, Contractor, Port Throughout GCs
Act of God, Business Day, Contract Time, Day Definitions.
- Owner;, Port, the Work o
Port Representative 2.1
Cancellation of Award (item deleted) ' 23
Precon. conference changed to precon. meeting 2.8
Ref. to ORS 279317 6.10
, “Calendar days” changed to “days” 6.14
: . Drug Testing Program (ORS 279.312) and Interest 6.17
Charged Contractor and Subcontractors (ORS 279.3 14)
Submittals, Shop Drawings, Product Data, - .~Heading, 6.28, 6.29
and Samples : . £
Access to the Work : ' 4 633
Prevailing Wage Rates - : ) 637
Change of Contract Time 11.4
Application for Progress Payment ' ' - 13.1

Retainage - ' 13.5,13.6




DOCUMENT 00700
GENERAL CONDITIONS
TABLE OF CONTENTS
. : Page
Title _ Number
ARTICLE 1 - DEFINITIONS. ..ottt seeea st et e earene s rs s e sab e s et e ssanan ereereererrseannes ]
. ARTICLE 2 - PRELIMINARY MATTERS..........ccoiiiiirrieeeeeenad eeteete ettt ane st et st st se e em e e ne b s nas 4
POTt REPIESENMALIVE . .....cvuveoreeeneereareecseeeeseesa s ssseecesesassssssaes s e eesssessesesessessosesemseaseassasesasbeseasassnssssresarasans 4
NOLICE OFf AWANT ..ottt ettt sttt sse et s st s s sas s emsennees [ eveereeeeeeaeaeas 4
¢ : DElIVETY OF BONAS.....oeeeeee e ettt et et et er e e e e s s st e see st e e teanemensnssensssenteensensrenesean 4
Copies of Contract Manual and Drawmgs ......... 4
Commencement Of CONTACE THME............cc...vieeeeniiieie e cieee e reee e te ettt s s ssessaseaesseanesesesensetansessssasannes 4
Starting the Work.........c.ceueecueeeeereeeceeseeeeseecenseeesenennas ettt et et ee s neneae b s s et sa st et aba s rnnnr e s st sanaressananes 4
Before Starting COMSIUCHION ._.....cccooviiuiiiinictiee e et ese st esee et eteet et e e s e e sasessesseeseesessnsesrssssessssnsesrransessn 4
ARTICLE 3 - CONTRACT DOCUMENTS ........ e ere ettt e e e et et e e et et e e ae et e n e ae e e se et e be e sassrsas b saes 5
INEENE. .ottt e e s r e et et st n e e ser e s n e e neseeesaee st e e e s nearn e s 5
REUSE .. ettt ettt e tesa e e e s ot et ee s e e s b e e b e s at et e aueasannasss e sa b sreaes e ssensesnebseseantaresasssetennesntes 6
Additional Instructions and Supplementary DIAWIRES .......c.coovoirivmieeeroceees oo ctes s sbes s eseessesaesansas 6
"ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS REFERENCE POINTS................. 6
AVAIADIILY OF LANMS ....ooeiecireieeeneceee et est e etere s et e r et e e ese st tae et earese e es e sesnaeranabene 6
Physical Conditions - Investigations, Reports, and Tests................... ettt ee e r ettt er e en et n st nananaena .6
Unforeseen Physical Conditions...............c.ccoocevueen... eeveeeret et et e eb bbbt s aar et et rearenn eereretetarrenens 6
“ REEIENCE POIMLS .......oiiiiiteritecrtciieeteni ettt s et st et s b e eees s sa et s s ana b e e e spsessesaensesaresanens Ceeeneenrennens 7
ARTICLE 5 - BONDS AND INSURANCE ........cocotitiitrtitertietercetrtenins e st s seeteeams e e seesesesaes saessastesas st esossesseenses 7
BONAS ..ttt e et e sa s s an e bean s 7
Workers’ Compensation and Unemployment COMPENSation...............uoeeuevvueincviisocinsssisnnienaes feetrereeneennenne 7
Liability INSUrance .......cccoceveeveeresveeneceeiieec et eees eeteereeeeseiteesrarereertasatet e s e s s eataasessesaaseenebaseaen 7
BUilders Risk INSUTANICE ......c..couiiiiiiieaiieee ettt st e sva st e s e e n e s e e s oot some s et aasesaseasessesamssassnes 8
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES ..................................................................................... 8

SUPETVISION .....cvverrverrersrensseessrssssss e saessssesessesssssasssaesssssasssesessssnsasessbnasesass s seaseesnsssnesbsresanianesssssassssssassssessanss
Labor and MAterialS.......icrceeiee et seenteerscresae st sser e esaeseesetsanteses e sasre st sassessseeneasenessssnsmnsaseeneenssrassanen
EQUIvalent MAETTAIS ..ottt tentns et e sesres g e st st b s ecenesenaes
Concerning Subcontractors
Patent Fees and Royaltles

Safety and Protection

EIEIEEIICIES .ccoeeirrienniieciittc ittt ese et st n s bt sa et sas s s e e e e assba s b e s s e s m s e s seemeassssassasnsanenes
Submittals - Shop Drawings, Product Data, and Samples............icomiicmrinisiern e 15
ACCESS 10 the WOTK ...ttt reeee e cess s saae sttt a et et st sen e et ene reeneeancennene 16
Prosecution of the Work........................... evereeeesennreneeseesseerbrersanrrenaes rerereeeenraeanieennss eeeeneereernsreiairannrasesens 16
~Port’s Right 10 do the WOrk ... nnes eereedeee s et 16
Indemnification........ceeueeveeeveenenceciccecnnnin, OO TOUSITROPOOE ererraeneaeeaens 16
_Prevailing Wage Rates..........ccccevvernenernrnrnneseeseresdrereencs Leursteeereae e ettt b r e e aan e ettt e e st et et bbb s e an ..16
Labor Relations.......coouvuiiierccsiinnieniinnrieninnrccenrrereeeesasanassssssses etesteteiae et e tesnensasnae s iesetesaeesnentene st eannenananes 17
Value ENGINEETING ........couiieirirncecnrenerenteeestcssenteeuessaeesnenrneseeseesrsisiesessase sasarassssesnsisssassass feeerermeeese e e neas 17
Records and Audits.........cccoeurueenee. et retetes it b et sas e b e st s sbi et sas see et e eansae s e s sh e st s b b s b b e Reena e bes 217
ARTICLE 7 - WORK BY OTHERS .............cooceeerrcneeninnnen eeneereenenns S [ rervereerssiessnieennene 18
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ARTICLE 8 - ENGINEER'S STATUS DURING CONSTRUCTION .........c.cocevriueunnnee. ettty e e nn e 18
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ARTICLE 1 - DEFINITIONS

These definitions apply to their use in all Contract Documents:

Act of God - Any misadventure or casualty caused by the direct, immediate, and exclusive operation of
the forces of nature, uncontrolled and uninfluenced by the power of man and without human
intervention, which could not have been prevented or escaped by any amount of foresight or prudence,-
by any reasonable degree of care, or by the aid of any appliances reasonably required under the
circumstances. A meteorological event, including but not limited to, cold, heat, rain, snow, wind, ﬂood '
i | or lightning, shall be rebuttably presumed not to be an Act of God if it falls within two standard

¥ - * deviations of the mean of records for that event maintained by the U.S. Weather Bureau for the Portland
é ' lntematlonal Airport at Portland, Oregon.

£ Addenda Written or graphic instruments issued prior to bid opening which clarify, correct, or change
H . the blddmg documents or the Contract Documents.

Agreement - The written Agreement between the Port and the Contractor covering the Work to be
performed. Other Contract Documents are attached to the Agreement and made a part thereof.

Api)iication_for Payment - The form accepted by the Engineer which is to be used by the Contractor in
requesting progress or final payment and which is to include such supporting documentation as is
required by the Contract Documents.

Bid'_-" 'ihe offer or proposal of the bidder submitted on the_.pre_scribed form setting forth the price(s) for
the Work to be performed. :

Bonds- Bid security, performance and payment Bond, and other instruments of security.

. Cash Flow Schedule-- A schedule showing estimated dollar amount of progress payment for which the '
Contractor expects to apply each month during the contract.

Change Order A written order to the Contractor issued by the Engineer authorizing an addition,
deletion, or revision in the Work, or an adjustment in the Contract Pnce or the Contract Time issued after
the _effectlve date of the Agreement. ’

‘mplete 'When the Work has been completely performed in all respects in a manner acceptable by the

O_né'trhction Contract Manager - The authorized representative of the Engineer who is assigned to the
Vork.

ontract Documents The Contractor’s sngned Bid, including any documentation accompanymg the Bid;
‘ent, including any post-Bid documentation submitted prior to Notice of Award and attached as an
xhibit to the Agreement perfonnance and payment Bond; these General Condltlons Supplementary

.GENERAL CONDITIONS
-00700-1



- Contract Price - The total compensation payable to the Contractor for performing the Work as stated in
the Agreement and as modified by Change Order.

Contract Time - The.-number of days between the commencement date established by the Notice to
Proceed and the date by which Substantial Completion must be achieved under the Agreement.

Contractor - The person, firm or corporation with whom the Port has entered into the Agreement.

Cost of Work (Force Account) - A method of payment for extra work to be performed by the Contractor
as required by the Engineer.

Day or Calendar Day - Any 24-hour period beginning at midnight.

Day, Business - Any Calendar Day other than Saturday, Sunday, or a hollday on which the Port s
administrative offices are closed.

Defective - An adjective which, when modifying the word “Work,” refers to Work that: (1)is
unsatisfactory, faulty, or deficient; (2) does not conform to the Contract Documents; (3) does not meet’
the requirements of any inspection, test, or approval referred to in the Contract Documents; or (4) has
been damaged prior to the Engineer’s recommendation for final payment.

Drawings - The Drawings which show the character and scope of the Work to be performed and which
have been prepared or approved by the Engineer and are referred to in the Contract Documents. (The
term “plans” is synonymous with the term “Drawings.”)

The Engineer - The individual specified in writing by the Port to act as such under this Agreement, acting
directly or through an assistant or representative..

Final Acceptance - Final Acceptance will occur when the Work is deemed to be Complete bya Fmal
Inspection and the Engmeer has accepted the final application for payment.

Final Inspection - The last inspection of the Work by the Engineer before Final' Acceptance.

Force Account - See Cost of Work.

Furnish - Except as otherwise defined in greater detail, the term “furnish” is used to mean supply and _
deliver materials, systems, and equipment to the project site, ready for unpacking, assembly, installation,
etc., as applrcable in each instance. '
General Requirernents - Division 1 of the Speeiﬁcations.

‘He, Him, His - Used solely for legrblllty and ease of writing and applles equally to both genders '

Install - Except as otherw:se defined in greater detall the term “install” is used to descrlbe operatlons at

“the project site including unloading, unpacking, assembly, fi mshmg, curing, ‘protecting, cleaning, and
similar operations, as appllcable in each instance.
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Modification - (1) a written amendment of the Contract Documents signed by Both parties, or (2) a
Change Order. A Modification may only be issued after the effective date of the Agreement.

Notice of Award - The written notice by the Port to the apparent successful bidder stating that upon
compliance with the conditions stated therein, within the time specnﬁed the Port will sign and deliver the
Agreement.

Notice to Proceed - A written notice given by the Port to the Contractor fixing the date on which the

-~ Contract Time will commence and on which the Contractor shall start to perform the Contractor’s
obligation under the Contract Documents, fixing the date when the Work is to be Substantially Compliete
and the date when the Work is to be finally complete. ’

Or Approved Equal - Materials, products, or services substituted for those specified requiring: approval
by addendum prior to bid opening.

Or'Equal - Materials, products, or services substituted for those specified requiring approval prior to use.

Owner - The Port of Portland.

Product Data - Pictures, standard schedules, performance charts, instructions, brochures, diagrams and

other information furnished by the Contractor to |l|ustrate a material, product, or system for some portion
“of the Work

Provide - Except as otherwise defined in greater detail, the term “provide” means to fumi__s_h and install,
- complete and ready for the intended use, as applicable in each instance.

- Samples.- Physical examples which illustrate materials, equipmeht, or workmanship and establish
standards by which the Work will be judged. :

ShOp" Drawings - All brochures, diagrams, Drawings, illustrations, instructions, performance charts,
‘schedules, and other data which are specifically submitted by the Contractor to 1Ilustrate some portion of
the Work.

: Specnf catlons Divisions 1 through 16 - Those portlons of the Contract Documents consnstmg of written
' _hmcal descriptions of materials, equipment, systems, standards, and workmanshlp as apphed to the
Work and certain administrative details applicable 1 thereto

'Subeo_ntractor - An individual or firm having a direct Agreement with the Contractor or with any other
Sub__contractor for the performance of a part of the Work.

Substantial Completion - The Work (or specified part) has progressed to the point where, in the opinion
of the Engineer as evidenced by his letter of Substantial Completion, it is sufficiently complete, in
accordance with the Contract Documents, so that the Work (or specified part) may be utilized for the -
purpose for:-which it was intended; or if there be no such letter issued, when final payment is due in -
accordance with Item 13.19. The terms “substantially complete:and “substantlally completed” as.
_applled to any Work refer to Substantlal Completlon thereof.

bik: The labor, matenals, equipment, and services reqmred by the Agreement
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Work Progress Schedule - A detailed work schedule showing the manner of performance of the
Agreement, dates of starting and completing various stages of construction including a graphrc network
and tabulated schedules, or any variations as may be required.

Written Notice - Any Written Notice given in connection with this Agreement shall be deemed to have
been received if: (1) hand carried to the contracting party or its representative, or (2) deposited in the
United States mail, certified “Return Receipt Requested” and postage paid, and directed to the party’s
business address as it appears in the Contract Documents.

ARTICLE 2 - PRELIMINARY MATTERS

Port Representative

2.1 The Port’s Director of Engineering 1s authorized to represent the Port with respect to this
Agreement, provided that his authority to amend the Agreement is limited to the amount set by
Port policy. The Director of Engineering may appoint in writing, as the Port’s- Representatlve(s)
one or more individuals to exercise all or part of his authority.

Notice of Award

22 The Port will give written Notice of Award to the successful bidder accepting his bid. Notice of
Award may be given at any time within 50 days after bid opening,.

Delivery of Bon.ds

23  When the Contractor delivers the executed Agreement to the Port, the Contractor shall also deliver
to the Port such bond(s) as the Contractor may be required to furnish in accordance with the
applicable requirements of Article 5, Bonds and Insurance.

Copies of Contract Manual and Drawings

24  The Port will furnish to the Contractor up to 6 copies of the Contract Manual and Drawings for

execution of the Work. Additional copres will be furnished, upon request, at the cost of -
reproductlon
o
Commencement of Contract Tlme

;

25 The Contract Time will commence to run on the date stated in the Notice to Proceed. 'I'he contract
time may start at any time within 45 days after Notice of Award.

Starting the Work - _
2.6 The Contractor may start to perform the Work on the date stated in the Notice to Proceed. _ :
Before Starting Construction

2.7 Within 10 days aﬁer the Notrce of Award and before any Work at the work area is started the
Contractor shall deliver to the Port certificates, and other evidence of insurance requested by the -

" Port, which the Contractor is required to purchase and maintain in accordance with Artlcle 5,
Bonds and Insurance. :

2.8 Before the Contractor_bogins Vrork, a preconstruction meeting will be held to establish a working
understanding among the parties to the Work. 'Procedures will be established for handling Shop
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Drawings and other submittals and for processing Applications for Payment. At this conference,
the Contractor shall submit to the Engineer for review and acceptance:

A, A Work Progrees Schedule. The schedule shall be finalized and submitted to-the Engineer

one week after the preconstruction meeting. The final schedule shall indicate the
Contractor’s planned progress in increments of not more than 5-day periods. The schedule -
shall be subject to approval and/or revision by the Engineer, before and during the course of
the work, at no added cost to the Port. The Contractor shall adhere to the schedule or any

“revision thereof. The schedule will be used in the evaluation of application for progress
payment. '

A preliminary Shop Drawing submission schedule.

“C. A Cash Flow Schedule. The schedule will be used by the PORT for financial planning

2.9

2.10

e SRR

Intent

3.1.

32

33 |

- or dlscrepancy that the Contractor may discover.

ARTICLE 3 - CONTRACT DOCUMENTS o o - | o

- for failure to report any conflict, error, or discrepancy in the Contract Docurments unless the

SASTANDARD\GCS.DOC : _ . GENERAL CONDITIONS

purposes. The Contractor is not restricted in any way by the amounts given as an estimate.
However, revised Work Progress and Cash Flow Schedules will be required if amounts paid
as monthly progress payments differ greatly from the amounts estimated. .

In the case of a lump-sum agreement or lump—sum bld items, the Contractor shall, no later than
one week after receipt of the Notice to Proceed, submit to the Engineer a breakdown of the amount
of each item used in the compilation of the bid. The breakdown format shall be sufficiently
detailed to meet the approval of the Engineer, shall be used in the preparation of application for
progress payments, and may be used in the compilation of Change Order prices when such
breakdown is determined by the Engineer to be applicable.

Before undertaking each part of the Work, the Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements. The Contractor shall promptly report in writing to the Engineer any conflict, error,

The Contract. Documents comprise the entire Agreement between the Port and the Contractor

. concerning the Work. They may be altered only by a Modification. -

The Contract Documents are complementary. What is called for by one is as binding as if called
for by all. If, during the performance of the Work, the Contractor finds a conflict, error, or

- discrepancy in the Contract Documents, he shall report it to the Engineer, in writing, at once'and

before proceeding with the Work affected. However, the Contractor shall not be liable to the Port

Contractor had act’ual knowledge thereof or should reasonably have known thereof.

Itis the intent of the Contract Documents to describe the complete Work to be constructed. Any
Work that may reasonably be inferred from the Contract Documents as being required to produce
the intended result shall be supplied whether or not it is specifically called for. 'When words which ..
have a well-known technical or trade meaning are used to describe Work; materials, or equipment,
such words shall be interpreted in accordance with sych meaning. Reference to standard . £
specifications, manuals, or codes of any technical society, organization, or association, or to the '
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code of any governmental authority shall mean the latest in effect on the effective date of the
Agreement, except as may be otherwise Speciﬁcally stated. Such reference may be specific or
implied. No provision of any referenced standard specification, manual, or code shall change the
duties and responsibilities of the PORT, the ‘Contractor, or any of their agents or employees from
those set forth in the Contract Documents. Clarifications and interpretations of the Contract
Documents will be issued by the Engineer as provided in Item 8.7.

3.4 The Contract Documents will be governed by the laws of the State of Oregon.

Reuse

3.5 Neither the Contractor nor any Subcontractor, manufacturer, fabricator, supplier, or distributor

shall have or acquire any title to or ownership rights in any of the Drawings, Specifications or
other documents, or copies thereof, prepared by or for the PORT. They shall not reuse any of
them on any other work without written consent of the PORT

Additional Instfuctions and Supplementary Drawings

‘3.6 The Engineer will fumnish such additional instructions by means of Drawings or otherwise for the

proper execution of the Work. All such Drawings and written instructions become part of the
Agreement

ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS
Avallalnllty of Lands

'4.l _ The Port will furnish, as mdlcated in the Contract Documents: (1) lands upon which the Work
shall be perfonned, (2) rights-of-way for access thereto, and (3) such other lands designated for
the use of the Contractor. Easements for permanent structures or permanent changes in existing
facilities will be obtained and paid for by the PORT, unless otherwise provided in the Contract
Documents. The Contractor shall provide for all additional lands and access thereto.that may be -
required for temporary construction facilities or storage of materials and equipment.

Physical Conditions - lnvestigations, Reports, and Tests

42 Reference is made to the Supplementary Conditions for identification of investigations, reports,
and tests which have been relied upon by the Engineer in preparation of the Contract Documents.
Such reports are not. guaranteed as to accuracy or completeness and are not part of the Contract.
“Documents.

“Unforeseen Physical Conditions -

43 The Contractor ‘shall promptly notlfy the Engineer in wntmg of any conditions at the site differing
‘materially from those shown in the Contract Documents. The Engineer will promptly review
those conditions and advise the Contractor in writing if further investigation or tests are necessary-
The Engineer will obtain necessary additional investigations and tests. If the Engineer finds there

-~ are conditions which differ materially from those shown in the Contract Documents which could
not reasonably have been anticipated by the Contractor, a Change Order may be issued
~.incorporating the necessary revisions.

- . GENERAL CONDITIONS . ' ; " SASTANDARD\GCS.DOC
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Reference Points

44

The PORT will provide engineering surveys for construction to establish reference points which
are necessary to enable the Contractor to proceed with the Work. The Contractor shall: (1) lay out
the work, unless otherwise specified in the General Requirements; (2) protect and preserve the
established reference points; and (3) make no changes or relocations without the prior written
approval of the Engineer. The Contractor shall report to the Engineer whenever any reference
point is lost or destroyed or requires relocation. The Contractor shall be responsible for
replacement or relocation of such reference points by professionally qualified personnel.

ARTICLE 5 - BONDS AND INSURANCE

Bonds

5.1

The Contractor shall furnish a performance and payment bond, in an amount equal to the Contract
Price, as security for the faithful performance and payment of all the Contractor’s obligations
under the Contract Documents. The bond shall remain in effect at least until one year after the

" date of Final Acceptance, except as otherwise provided by law. The Contractor shall also furnish
such other bond(s) as required by the Supplementary Conditions. All bonds shall be in the forms

prescribed by the Bidding and Contract Requirements and executed by sureties: (1) licensed to
conduct business in the State of Oregon, and (2) named in the current list of “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department. All bonds SIgned by an agent must be accompanied by a cemﬁed copy of

authority to act.

" 5.2

The Contractor shall substitute another bond and surety acceptable to the Port within 5 days after
the surety on any bond furnished by the Contractor: (1) is declared a bankrupt, (2) becomes
insolvent, (3) its right to do business is terminated in any state where any part of the Work is
located, or (4) ceases to meet the requirements of (1) and (2) of Item 5.1.

Workers’ Compensation and Unemployment Compensatlon

53

To the extent required by Oregon law, the Contractor shall comply with the terms of the Workers’
Compensation laws and the Unemployment Compensation laws. Before commencing work, the
Contractor shall provide the Port with evidence in duplicate of compliance therewith. All
employers performing work under this contract are subject employers who w1ll comply with

ORS 656 017.

Lia'b|llty ]nsurance_

54

~ The Contractor shall obtain and maintain commercial general liability insurance and commercial

automobile liability insurance to protect against any and all claims for damages to persons or
property which may arise out of the Contractor’s operations under this Agreement.: Such .
insurance shall include coverage for acts of the Contractor, Subcontractors, and anyone directly or
indirectly employed by either of them. Such insurance shall include blanket contractual coverage,
completed operations coverage, and all other standard coverages usually afforded by a commercial

- general liability pohcy The amount shall be $1,000,000 combined single limit for property

damage and bodily injury. Such insurance shall name the Portand its consultants as additional
insureds. Such insurance shall recognize, refer to, and insure the Contractor’s obligations under

. SASTANDARD\GCS.DOC _ S . GENERAL CONDITIONS
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this Agreement to indemnify, save, and hold harmless the Port, its commissioners, agents,
employees, and consultants. Such insurance shall provide that the coverage is primary, and will
not seek any contribution from any insurance or self-insurance carried by the Port. Such insurance
shall be endorsed to require a 30-day written notice to the Port prior to cancellation or change of
the policy. One copy of the policy and one certificate of such insurance shall be delivered to the
Port before commencing Work and shall be subject to review and approval by the Port. The Port
may temporarily waive delivery of the copy of the policy, but such waiver shall not forfeit the
Port’s right to a copy of the policy. In the event the Contractor fails to maintain such insurance,
the Port may arrange therefor; and any administrative costs and premium incurred shall be to the
account of the Contractor. Any requirements for special coverage, increased liability coverage, or

decreased liability coverage are included in the Supplementary Conditions: -

Builders Risk Insurance

5.5

When the Agreement pertains to Work on structures owned, leased, or rented by the PORT, the
Contractor shall obtain and maintain for the benefit of the parties to the Agreement, as their .
interest may appear, all risk builders’ risk insurance to the extent of 100 percent of the value of the
Work. Coverage shall also include: (1) formwork in place, (2) form lumber on site, (3) temporary
structures, (4) equipment, and (5) supplies related to the Work. Such insurance shall be endorsed
to allow partial occupancy and/or utilization of the Work by the PORT prior to Substantial
Completion of all the Work. Coverage shall continue until the PORT’s Final Acceptance of the
Work. Such insurance shall be endorsed to require a 30-day written notice to the Port prior to
cancellation or change of the policy. One copy of the policy and two certificates of such insurance
shall be delivered to the Port before commencing Work and shall be subject to review and
approval by the Port. The Port may temporarily waive delivery of the copy. of the policy, but such
waiver shall not forfeit the Port’s right to a copy of the policy. In the event the Contractor fails to
maintain such insurance, the Port may arrange therefor; and any administrative costs and premium
incurred shall be to the account of the Contractor. Any requirements for special coverage, -

increased liability coverage, or decreased liability coverage are included in the Supplementary
Condmons :

ARTICLE 6 - CONTRACTOR"S RESPONSIBILITIES

Superwsnon

61

62

63

The Contractor shall superwse -and direct the Work as may be necessary to perform the Work in
accordance with the Contract Documents. The Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. The Contractor shall be

- ‘responsible for seeing that the finished Work complies with the Contract Documents.

“The Contractor shall keep on the Work at all times during its progress-a competent resident

supervisor. He shall not be replaced without written notice to the Engineer except under .
extraordinary circumstances. The supervisor shall be the Contractor’s representative at the site
and-shall have authority to act on behalf of the Contractor. All communications given to the
supervnsor shall be as binding as if given to the Contractor.

-The Contractor shall designate in wntmg the name of the Contractor s.authorized representative to

whom the Port will address commumcatlons and who will sign the Contractor’s communications

‘to the Port.
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Labor and Materials

6.4  The Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. The Contractor shall at
all times maintain good discipline and order at the site. All Work at the site shall be performed
during regular working hours. The Contractor shall not permit overtime work or the performance
of Work on Saturday, Sunday or any legal holiday without prior verbal or written notice to the
Engineer. Emergency conditions relating to safety or protection of persons or property are valid
exceptions to written notice. Other exceptions may be described in the Supplementary Conditions.

6.5  The Contractor shall furnish for the execution, required testing, initial operation, and completion
of the Work all necessary: materials, (2) labor, (3) transportation, (4) construction equipment and
machinery, (5) tools, (6) appliances, (7) fuel, (8) power, (9) light, (10) heat, (11) telephone, (12)
water, (13) sanitary facilities, and (14) all other facilities and incidentals.

6.6 . All materials incorporated into the Work shall be new, except as otherwise provided in the
Contract Documents. If required by the Engineer, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials. Satisfactory evidence may mclude reports of
required tests. All materials shall be of good quality.

6.7  Distributors, fabricators, manufacturers, and suppliers provide instructions for their products.
They show how to apply, clean, condition, connect, erect, install, and use them. The Contractor
shall follow these instructions unless more stringent requirements are provided in the Contract
Documents.

6.8  All materials provided and normally tested and labeled by Underwriters Laboratories (UL), or by a
similarly recognized third-party approval authonty, shall be so labeled.

Equivalent Materials

6.9 Proprietary names in the Contract Documents are used to establish the type, furniction, and quality
required. If no substitution will-be permitted, the Contract Documents will so note. Substitution
requests for “or approved equal” materials, products, or services must be made prior to submittal
of the Bid, in accordance with the Instructions to Bidders. Substitution requests for “or equal”
materials, products, or services may be accepted by the Engineer when the Contractor follows the
procedure for review set forth below,

A. Request for review of substitute 1tems of material will not be accepted by the Engmeer from
anyone other than the Contractor :

B. Substltutlon requests for “or equal” materials, products, or services shall anticipate necessary
lead time required for approval by the Port and for procurement. ; '

C. The Contractor may apply in writing to the Engineer for acceptance by certlfymg that the
proposed substitute will: (1) perform adequately the functions called for by the general
design, (2).be similar and of equal substance to that specified, and (3) be suited to the same
use. - - S ' S S - :

D. The application shall: (1) state whether or not acceptance of the substitute for use in the Work

- will require a change in the Contract Documents to adapt the design to the substitute; (2) state

whether or not incorporation:or-use of the substitute in connection with the Work is subject to
payment of any license fee or royalty; (3) identify all variations of the proposed substitute
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“from that specified; (4) indicate available maintenance, repair, and replacement service; and
(5) contain an itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of subcontractors
affected. The Engineer will be the sole judge of acceptability, and no substitute shall be
ordered or installed without the Engineer’s prior written acceptance. The Engineer may
require the Contractor to furnish, at no added cost to the Port, a special performance guaranty
or other surety with respect to any substitute.

E. - Whether or not the Engineer aécepts a proposed substitute, the Contractor shall reimburse the .
i ' : - Port for the costs of evaluating it.

Concerning Subcontractors

6.10 Subcontractors and suppliers shall be subject to approval of the Engineer. If the Engineer has
reasonable objection to any of these, the Contractor shall submit an acceptable substitute. The

_ - Contractor will not be required to employ anyone against whom he has reasonable.objection. ORS

' : 279.317 does not preclude the Port from exercising its rights under this article.

i 6.11 The Contractor is responsible for: (1) all acts and omissions of his Subcontractors, (2) persons and
: organizations directly or indirectly employed by his Subcontractors, and (3) persons and
organizations for whose acts any of his Subcontractors may be liable. Nothing in the Contract
, : Documents shall create any contractual relationship between the Port and any Subcontractor or
e P : other person or organization having a direct contract with the Contractor. ‘Nothing in the Contract
'i Documents shali create any obligation on the part of the Port to pay or to see to the payment of
L any moneys due any Subcontractor or other person or organization, except as may otherwise be
. : - required by law. The Port may furnish to any Subcontractor or other person or organization, to the

i extent practicable; ev:dence of amounts pand to the Contractor on account of specific Work
Wi _ completed.

; : 6.12  The divisions and sections of the Specifications and the identifications of any Drawings shall not
a

. control the Contractor in dividing the Work among Subcontractors or delineating the Work to be -
performed by any specific trade.

i Patent Fees and Royaltles

6.13 If any design, device, material, or process covered by lettérs patent or copynght is used by the
Contractor, he shall: (1) provide for such use by legal agreement with the owner of the patent or
copyright or a duly authorized licensee of such owner; and (2) defend, save, and hold harmless the

X Port from any and all loss or expense, including legal fees, on account thereof, including its use by
ik . the Port. : .

R - Permits

6.14 Port-Desngned Work '

A. The Port will submit to federal, state and local units of government all calculat:ons

i : Drawings, and the Contract Manual required for review and checkmg for purposes of
: obtammg permlts

B.: The Port w1ll obtain all permits from units of government, except those permits customarily |
issued only to the Contractor. The Contractor shall obtain penmts no later than 7 days after
“being advised by the Port permits are ready to be .issued.
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The Port will reimburse the Contractor through the change order process for fees paid to local
units of government for required permits.

The Contractor shall bear all costs and charges imposed by units of government for such
items as duties, taxes, assessments, licenses, and approvals.

The Contractor shall give all notices, regarding permits, for inspection necessary and
incidental to the due and lawful prosecution of the Work.

The Contractor shall submit to the Port a legible copy of certificates of approval and/or
certificate of occupancy issued by the responsible unit of government.

6.15 Contractor-Desrgned Work

A.

G.

The Port will obtain all permrts from units of government, except those perrmts customarily
issued only to the Contractor.

The Contractor shall submit to federal, state, and local units of government all calculations,
Drawings, and the Contract Manual required for review and checking for purposes of
obtaining permits. Copies shall be submitted to the Port at the same time for approval.

The Contractor shall submit to the Port all calculations, Drawings, and the Contract Manual
approved by units of government. Changes required by units of government must be
approved by the Port prior to the start of construction.

The Port will reimburse the Contractor through the change order process for fees paid to local

‘units of govemment for required permits.

The Contractor shall bear all costs and charges imposed by local units of government for such
items as duties, taxes, assessments llcenses and approvals

The Contractor shall give all notices, regarding permits, for mspectrons necessary and
incidental to the due and lawful prosecution of the Work.

“The Contractor shall submit to the Port a leglble copy of cemﬁcates of approval and/or

certificate of occupancy issued by the responsible unit of government.

Laws and Regulations

6.16 The Contractor shall give all notices and comply w1th all federal state and local laws, ordmances
rules, and regulatlons applicable to the Work '

A.

If the Contractor observes that the Contract Documents are at variance therewrth the
Contractor shall give the Engineer prompt written notice thereof. Any necessary changes will
be adjusted by an appropriate Modification. If the Contractor performs any Work knowing or
having reason to know that it is contrary to such laws, ordinances, rules and regulations, and
without such notice to the Engmeer the Contractor shall bear all costs’ arising therefrom. It
shall not be the Contractor’s primary responsibility to make certain that the Contract
Documents are in accordance with such laws, ordinances; rules and regulations.

The Contractor shall comply with all ordinances adopted by the Port, and with all rules and
regulatrons adopted by the Port’s. Executive Director or his designee, with respect to the use
of, entry on, or access to the Port’s property-or with respect to activities occurring on the
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Port’s property, as the same may now exist or may, from time to time, be amended. The

_ Contractor shall ensure that he, his Subcontractors, and anyone directly or indirectly

employed by any of them and anyone for whose acts any of them may be liable, are aware of
and comply with the rules and regulations referenced or contained in the Contract
Documents.

It shall be the Contractor’s responsibility to make certain that he has the most current set of
rules and regulations applicable to his activities, his Subcontractors’ activities, and those of
anyone directly or indirectly employed by any of them and anyone for whose acts any of
them may be liable.

The following federal, state, and local agenciés have enacted ordinances or regulations
dealing with the prevention of environmental pollution and the preservation of natural

- resources that affect the performance of this Work: City of Portland Bureau of

Environmental Services.(BES); Department of Environmental Quality (DEQ); Environmental
Protection Agency (EPA); National Marine Fisheries Service (NMFS); Oregon Department of
Fish and Wildlife (ODFW); United States Fish and Wildlife (USFW).

Without limiting the foregoing, the Contractor shall comply with all federal, state, and local
laws and regulations enacted or adopted by the Congress of the United States, the State of
Oregon, the Federal Environmental Protection Agency (EPA), the Oregon Department of
Environmental Quality (DEQ) including, but not limited to, the Resource Conservation and -
Recovery Act (42 U.S.C. Sec. 6901, et. seq.), the Comprehensive Environmental Response,
Compensation and Liability Act (42 U.S.C. Sec. 9601, et. seq.), the Toxic Substances Control
Act (15 U.S.C. Sec. 2601, et. seq.), the Clean Water Act (33 U.S.C. Sec. 1251, et. seq.), the

Clean Air Act (42 U.S.C. Sec. 7401, et. seq. ) 1985 Oregon Laws Ch. 733, as these may be
amended from time to time.

Failure to comply with any of the provsions of this sectlon shall be a material breach of the
Contract Documents. :

6.17 The Contractor shall adhere to the following specific pfovisions pursuant to ORS Chapter 279:

A. The Contractor shall:
1. Make payment promptly, as due, to all persons supplymg the Contractor labor or
material for the prosecutlon of the work prov:ded for in this contract.
2. Pay all contributions or amounts due the Industrial Accident Fund from Contractor or
any subcontractor incurred in the performance of the contract.
3. Not permit any lien or claim to be filed or prosecuted against the Port on account of any
labor or material furnished. _ : . _
4. Pay to the Department of Revenue all sums thhheld from employecs pursuant to ORS
316.167. ' : : :
5. Demonstrate that an empldy’ee drug testing program is in place.
.B. If the Contractor fails, neglects or refuses to-make prompt payment of any claim for labor or
services furnished to the Contractor or a subcontractor by any person in connection with the
‘Work as such claim becomes due, the proper officer or officers representing the Port may pay .
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such claim to the person furnishing the labor or services and charge the amount of the
payment against funds due or to become due the Contractor by reason of this Agreement.

C. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment to a-
person furnishing labor or materials in connection with the Work within 30 days after receipt
of payment from the Port or the Contractor, the Contractor or first-tier Subcontractor shall
owe the person the amount due plus interest charges commencing at the end of the 10-day

_ period that payment is due under ORS 279.445(4) and ending upon final payment, unless
. " payment is subject to a good faith dispute as defined in ORS 279.445. The rate of interest
' charged to the Contractor or first-tier Subcontractor on the amount due shall equal three times
the discount rate on 90-day commercial paper in effect at the Federal Reserve Bank in the
Federal Reserve district that includes Oregon on the date that is 30 days after the date when
~ payment was received from the Port or from the Contractor, but the rate of i mterest shall not
exceed 30 percent. The amount of interest may not be waived.

D. If the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a person
furnishing labor or materials in connection with the Work, the person may file a complaint

with the Construction Contractors Board, unless payment is subject to a good faith drspute as
defined in ORS 279.445.

E. No person shall be employed for more than ten hours in any one day, or 40 .'_hours.i'n.any one |
~week, except in cases of necessity, emergency, or where the public policy absolutely requires ' |
it Employeés shall be paid at-least time and a half pay in the following cases: - !

. 1. For all overtime in excess of eight hours a day or 40 hours in any one week when the
work week is five consecutive days, Monday through Friday; or

2. For alliovert_ime in excess Qf ten hours a day or 40 hours in any one w_eek when the work £
week is for four consecutive days, Monday through Friday; or

3. For work performed on Saturday, Sunday, New Year’s ‘Day on January 1, Memorial Day..
on the last Monday in May, Independence Day on July 4, Labor Day on the first Monday
in' September, Thanksgiving Day on the fourth Thursday in November, or Christmas Day.
~on December 25 or, if one of those named holidays falls on a Sunday, on the followmg
Monday or, lf it falls on a Saturday, on the preceding Fnday

“The requirements of this paragraph do not apply if the Contractor isa party toa collectwe
"~ 'bargaining agreement in effect with any labor orgamzatlon

'F.” The Contractor shall promptly, as due, make payment to any person, copannershxp,
. - -association or corporation, furnishing medical, surgical and hospital care ‘or other needed care
. - and attention, incident to sickness or injury, to the employees of such contractor, of all sums
- ~ which the Contractor agrees to pay for such services and all moneys and sums which the : i
_ ' _Contractor collected or deducted from the wages of his employees pursuant to any law, ;
' __contract or agreement for the purpose of prov:dmg or paying, for such servnce .

" --Taxes

BEEREEY

~.6:18 ' The Contractor shall pay-all impoxt-dUtie’s and sales, consumer, use, and other similar taxes.

¢ R

WERERUTE L)
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Use of Premises

6.19

6.20

6.21

The Contractor shall confine equipment, the stOrége of materials, and the operations of workers to
areas permitted by the Contract Documents. He shall not unreasonably encumber the premlses
with equipment or materials.

During the progress of the Work, the Contractor shall keep the premises free from accumulations
of waste materials, rubbish and other debris resulting from the Work. At the completion of the
Work, the Contractor shall leave the site clean and ready for occupancy. The Contractor shall
restore to its original condition those portions of the site not designated for alteratnon by the

~ Contract Documents.

The Contractor shall not permit any part of any structure to be loaded in any manner that may
endanger it. The Contractor shall not subject any part of the Work or adjacent propeny to stresses
or pressures that will endanger it.

Safety and Protection

6.22

The Contractor shall comply with rules, regulation's,. and orders of public bodies having
jurisdiction for the safety of persons or property. Damage, injury, or loss to property caused by
the Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone

. for whose acts any of them may be liable, shall be remedied by the Contractor. The Contractor’s

~ duties and responsibilities for the safety and protection of the Work shall continue until the Work

6.23

is completed and the Engineer has issued a notice to the Contractor that the Work is Complete.
_The Contractor shall erect and maintain necessary safeguards for such safety and protection of:

A. Employees on the Work and other persons who may be affected thereby. .

B. The Work and materials to be incorporated therein, whether in storage on or off the site. If
~ the Contractor fails to protect the Work, the Port may, after notice to the Contractor, protect
the Work and deduct the cost thereof from payment due the Contractor. The Engineer’s
déter’min@tion of-when and to what degree such protection is necessary shall be final.

C. Other'pmperty' at the site including trees, shrubs, lawn, walks, pavements, roadways,
structures, and utilities not designated for removal relocation or 'replacement o

~

D. Adjacent property and utilities when prosecutlon of the Work may affect them

The Contractor shall designate a member of his orgamzatlon at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor s supervisor unless otherwrse
desrgnated in wntmg by the Contractor to the Engmeer :

Emergencles : ) o L e : T .

6.24 Emergencies affecting the safety or protection, of persons or the Work or property at or near the

site or adjacent obligate the Contractor to act to prevent threatened damage, injury, or loss. The
Contractor may act without special instruction or authorization from the Engineer. The Contractor
shall give the Engineer written notice within 10 days of any significant changes in the Work or
-deviations from the Contract Documents caused thereby. ' :
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Submittals - Shop Drawings; Product Data, and Samples

6.25

The Contractor shall check and verify all field measurements. He shall then submit to the
Engineer Shop Drawings for review in accordance with the accepted Shop Drawing submission
schedule. Five copies are required unless otherwise specified. Shop Drawings shall be checked
by and stamped with the approval of the Contractor. They shall be identified as the Engineer may

. require. The data shown on the Shop Drawings shall be complete with respect to dimensions,

6.26

6.27

6.28

design criteria, materials of construction, and like information.

The Contractor shall submit to the Engineer for review, with such promptness as to cause no delay
in the Work, all samples required by the Contract Documents. All samples shall be checked by the
Contractor and bear his stamp of approval. They shall be identified clearly as to material,
manufacturer, any pertlnent catalog numbers, and the intended use.

The Contractor shall call the Engineer’s attention to any dcvnatlons that the Shop Drawings or
Samples may have from the requirements of the Contract Documents, This shall be in writing at’
the time of submittal.

The Engineer will review with reasonable promptness Shop Drawings and Samples. The
Engineer’s review and approval will be only for conformance with the design concept of the Work
and for compliance with the Contract Documents. It will not extend to means, methods,

sequences, techniques, or procédures of construction, or to sifety precautions or-programs related

" thereto. The review and approval of a separate item as such will not indicate approval of the

assembly in which the item functions. The Contractor shall make any corrections required by the
Engineer and proceed according to the Engineer’s stamp and directions. He shall return the
required number of corrected copies of Shop Drawings and resubmit new Samples for review and
approval. The Contractor shall direct specific attention in writing to revisions other than the
corrections called for by the Engineer on previous submittals. The Contractor’s stamp of approval
on any Shop Drawing or Sample shall constitute a representation.to the Engineer that the.

" Contractor has: (1) determined and verified all quantities, dimensions, field construction criteria,

6.29

630

materials, catalog numbers, and similar data or assumes full responsibility for doing so; and (2) -
has reviewed or coordinated each Shop Drawmg or Sample with the reqmrements of the Contract
Documents. o

Submissions shall be made in time to permit the Engi-neer to review'them. Within 10 business
days of actual receipt, the Engineer will stamp, date, and return each submittal to the Contractor
indicating the action to be taken, :

Where a Shop Drawing or Sample is requlred by the Contract Documents, no related Work shall
be commenced until the submlttal has successfully completed the review process.

6.31 The Engineer’s review of Shop Drawings or Samples shall not relleve the Contractor from
responsibility f for any deviations from the Contract Documents. Changes in.the Work shall be by
Change Order. Review by the Engineer shall not relieve the Contractor from responsnblhty for
errors or omissions in the Shop Drawmgs

632 The Contractor-submltted Draw:ngs schedules, and other items that have successfully completed
the review process shall become binding upon the Contractor. He shall be obligated to perform in
accordance with the reviewed submittal.
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Access to the Work

6.33 The Contractor shall provide reasonable and safe access for observatlon testing, and inspection of
the Work. :

Prosecution of the Work

%I . 6.34 The Contractor shall carry on the Work in accordance with the Work Progress Schedule during all
' _ claims or disputes with the Port. No Work shall be delayed or postponed pending resolution of

any disputes or disagreements, except as the Contractor and the Engineer may otherwise agree in
" writing.

Port’s Right to do the Work

6.35 If the Contractor should fail to prosecute the Work properly or fail to perform any provision of the
Agreement, the Port, after a 3-day written notice to the Contractor, may without prejudice to any
. other remedy it may have, make good such failures. The Port may deduct the cost thereof from
i any payment due the Contractor. In cases of emergency, the Port may prosecute such Work
- without notice or delay and may deduct the cost thereof from any payment due the Contractor.

Indemnification

6.36 The Contractor agrees to defend, save, indemnify, and hold harmless the Port, its commissioners,
employees, and agents from all loss arising as a result in whole or in part of any act or omission,
negligent or not, of the Contractor, his employees, Subcontractors or agents, in connection with or
related in any way to the Agreement or its performance. Loss is defined collectively as costs, fees,
expenses, claims, liabilities, and damages. The foregoing indemnification shall be provided by the
Contractor even though the loss results in part from the negligence or fault of third parties. It shall

_ not be provided if the loss results in whole or in part from the negligence of the Port or the Port’s

| commissioners, employees, or agents. In the event of any loss for which the Port is entitled to be

indemnified, and to the extent thereof, the Port may retain any funds due the Contractor. No.

interest shall accrue on such funds during any period of retention..

Prevailing Wage Rates

6.37 The Contractor shall comply wrth the prevailing wage rate requirements of ORS 279. 348 -
'279.380.

A. . The existing prevailing rates of wage which may be pard to workers in each trade or
occupation required for this Work and employed in the performance of this Work by the -
o - Contractor, a subcontractor, or any other person doing or contractmg to do all or any part of
. the Work, are set forth in the attached Document 00822, Prevarlmg Wage Rates.

B.- Workers in each trade or occupatron requrred for this Work and employed in the performance

_ of this Work by the Contractor, a subcontractor, or-any other person doing or contractmg to

| * do all or any part of the Work, shall be paid not Iess than the minimum hourly rate of wage
specified in the foregoing subsection. : :

~ C. The Contractor must pay a fee to the’ Commlssroner of the Bureau of Labor and Industrres as
provided in ORS 279.375. '
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Labor Relations

6.38

The Contractor shall be responsible for labor relations and seek to adjust disputes between himself
and his employees. Any labor dispute arising from this Agreement that causes a disruption of the
Port operations shall be to the account of and the responsibility of the Contractor.

Value Engineering

6.39

The Contractor is welcome to submit “value engineering” proposals for consideration by the Port.
Proposals submitted shall clearly indicate and define the substitution, and clearly define the
benefit to the Port. Proposals need to take into account, and will be evaluated in light of, all
pertinent factors including, but not necessarily limited to, life cycle maintenance and operating
costs, operational reliability, and compatibility with existing systems. The Port and the Port
consultant evaluation time and costs will be estimated and considered both in the determination of
the level of response to the initial proposal, as well as in the evaluation and determination of the
potential “savings” to the Port. “Savings” resultmg from value engineering proposals of merit w1|l
be negotiated and 1mplemented via the specified Change Order process.

Records and Audits

6.40

6.41

6.42

6.43

The Contractor shall retain all financial records that pertain to this contract for at least three years
after the Port has made final payment and all other matters related to this contract are finally
resolved. -

The Port or its designee may inspect, audit, and copy any of the Contractor’s records retained
pursuant to Item 6.40 and any other records to the extent necessary to evaluate and verify the costs
incurred by the Contractor in performing the work under this contract or the accuracy of any
invoice, change order, payment, or claim submitted under thrs contract by the Contractor or the
Contractor’s payees. : : :

The Contractor shall make records available at any time during regular business hours after

- reasonable advance notice. The Contractor shall supply a table, a chair, an electrical outlet,

lighting, and a weatherized space of adéquate size at the site of the Contractor’s records to allow
the inspection, auditing, and copying of records. If records are located more than 100 airline miles

“from Portland, Oregon, the Contractor shall deliver those records to a snte within 100 alrlme miles

of Portland, Oregon, for i mspectlon auditing, and copying.

_The Contractor shall allow the Port to interview any of the Contractor s employees and shall

cooperate with the Port in arranging interviews with the Contractor’s employees and former

- employees, for the purposes of ldentlfymg, evaluatmg, venfymg, or audltmg the records described

6.44

6:45

6.46

SASTANDARD\GCS.DOC
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in these “Records and Audits” requirements.

For the purpose of these “Records and Audits” requirements, a record may be in any form

, whatsoever including but not hmlted to paper, photographrc or electronic form. .

'The Contractor shall require all insurers, material supphers and subcontractors at any trer to

comply with these “Records and Audits” requnrements

_The Contractor shall be entitled to no extra compensation for complying with these “Records and

Audits” requirements. The Port will bear the cost of copying records.

GENERAL CONDITIONS
00700-17

PeEpAr

SR




ARTICLE 7 - WORK BY OTHERS

7.1

7.2

73

74

The Contractor shall afford utility service companies, other contractors and the Port employees
reasonable access to the Work. He shall allow storage of materials and execution of Work by
others. He shall properly connect and coordinate his Work with Work by others.

If any part of the Contractor’s Work depends upon the Work of any other contractor, utility service
company, or the Port, the Contractor shall inspect and promptly report to the Engineer in writing
any reasons that render Work by others unsuitable. The Contractor’s failure so to report shall
constitute an acceptance of the Work by others as fit and proper for integration with the
Contractor’s Work. Latent or non-apparent defects and deficiencies in the Work by others shall be

reported to the Engineer in writing promptly upon discovery.

The Contractor shall do all cutting, fitting, and patching of his Work that may be required to make
its several parts come together properly and integrate with such other Work. The Contractor shall -
not endanger any Work of others. The Contractor shall only cut or alter Work of others with the
written consent of the Engineer and the others whose Work will be affected. - '

Written notice will be given to the Contractor prior to starting any additional Work not noted in
the Contract Documents. If the Contractor believes that the performance of such additional Work
by the Port or others involves additional expense to the Contractor or requires an extension of the
Contract Time, the Contractor may make a claim therefor as provided in Article 15.

ARTICLE 8 - ENGINEER’S STATUS DURING CONSTRUCTION

Port Representatwe :

8.1

The Engmeer is the Port representative durmg the construction period.

Construction Contract Manager

8.2

“The Construction Contract Manager is the desngnated representatlve of the Engineer who

administers the contract and supervises the inspection.

Inspectors -

83

84
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Inspectors are authorized to: (1) inspect all Work as it is performed and all material being
furnished--such inspection may extend to all or any part of the Work adnd to the preparation,
fabrication, or manufacture of the materials to be used; (2) call the attention of the Contractor- to

‘any failure’of the Work or materials; (3) reject materials; and C)) suspend the Work until any

questions at issué can be referred to and decided by the Engineer.

Inspectors shall not act as foremen or supervise or perform any other duties for the Contractor, nor
interfere with the Contractor’s management of the Work. No act or failure to act on the part of an
inspector will render the Port liable in any way, nor shall it relieve the Contractor from fulfilling
all of the terms and conditions of the Agreement. Inspectors are not authorized to: (1) revoke,
alter, release, or change any requirement of the Contract Documents; (2) approve or accept any
portion of the Work; or (3) issue instructions contrary to the Contract Documents. -
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Authority of the Engineer

8.5 The Engineer will decide any and all questions which may arise as to Agreement compliance. The
‘Contractor shall at all times carry out and fulfill the instructions and directions of the Engineer
insofar as they concern the Work to be performed under the Contract Documents. -

A. The _Engineer’s authorit).' includes but is not limited to:
1. The quantity, quality, and acceptability of materials furnished and Work performed.
2. The manner of performance and rate of progress of Work.
3. Sole discretion to stop the Work whenever such stoppage is deemed necessary.

4. Interpretation of the Contract Documents and as to the acceptable fulfillment of the
Contract Documents by the Contractor.

Decisions and interpretations by the Engineer will be final and binding upon the Contractor.

C. Written approval by the Engineer signifies favorable opinion and qualified consent. It does
- not carry with it: (1) certification; (2) assurance of completeness; (3) assurance of quality;
(4) assurance of accuracy-concerning details, dimensions, and quantities.

D. Written approval by the Engineer will not relieve the Contractor from responsibility for: (1)
errors, (2) improper fabncatlon (3) nonconformance to requirements, or (4) deﬁc1enc1es
~ within his control.

Visits to Work Area

8.6  The Engineer will make visits to the work area at intervals appropriate to the various stages of
' construction. He will observe the progress and quality of the executed Work. He will determine,
" in general, if the Work is proceeding in accordance with the Contract Documents. The Engineer
‘will not be required to make exhaustwe or continuous on-site inspections to check the quality or -~
~ quantity of the Work.

Clariﬁcations and lnterpretatio'ns'

-~8.7 -The Engineer WI" issue with reasonable promptness such written clarlﬁcatlons or interpretations
' of the Contract Documents as may be necessary. They may be in the form of Drawmgs or
otherwise. They will be consistent with or reasonably inferable from the overall intent of the
" Contract Documents 1f the Contractor believes that a written clarification or interpretation
Justnﬁes an increase in the’ Contract Price or the Contract Time, the Contractor may make aclaim
' 'therefor as provided in Artlcle 15. i

' Rejectlon of Defective Work

8.8 The Engineer has authority to: (1) disapproue or reject Work which is Defective; and (2) require
- special inspection or testing of the Work as provided in Items 12.2 through 12.9, whether or not
the Work is fabricated, instailed, or completed

Change Orders

. 89 . For the Engineer’s responsibility as to Change'Orders, see Articles 9, 10, 11, and 15.
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Applications for Paymenf

8.10 For the Engineer’s responsibility as to Applications for Payment, see Article 13.

Limitations on the Engineer’s Responsibilities

8.11 The Engineer will not be responsible for the acts or omissions of the: (1) Contractor, (2)
Subcontractor, (3) manufacturer, (4) fabricator, (5) supplier, (6) distributor, (7) their agents or
employees, or (8) any other person at the site or otherwise performing any of the Work.

8.12 The Engineer will not be responsible for the Contractor’s means, methods, procedures, sequences,
- or techniques of construction, or related safety precautions and programs.

8.13 The Engineer will not be responsible for the Contractor’s failure to perform the Work in
accordance with the Contract Documents.

Reference to the Engineer

8.14 The following terms are used in the Contract Documents: as allowed, as directed, as ordered, as
* required, acceptable, proper, reasonable, satisfactory, suitable. These items and any others of like
effect or.import describe direction, judgment, requirement or review of the Engineer as to the
Work. Such use is solely to evaluate the Work for compliance with the Contract Documents
unless there is a specific statement otherwise. The use of such terms never indicates the Engmeer
has authorlty to supervise or direct performance of the Work.

ART]CLE 9 - CHANGE IN THE WORK

9.1 ~ Without invalidating the Agreement, the Port may at any time order additions, deletions, or
revisions in the Work by Change Order. Upon written direction from the Engineer, the Contractor
shall proceed with the Work involved. All such Work shall be executed under the applicable
conditions of the Contract Documents. If any Change Order causes an increase or decrease in the
Contract Price or an extension or shortening of the Contract Time, an equitable adjustment will be
made as provided in Article 10 or Article 11 on the basis of a claim as provided in Article 15.

9.2  Additional Work performed without written direction from the Engineer or authorization by a-
- Change Order will not entitle the Contractor to an increase in the Contract Price or an extension of
the Contract Time. Emergencies as provided in Item 6.24, are an exception.”

93 The Port will execute appropnate Change Orders prepared by the Engineer covenng changes in
" the Work whlch are: (1). reqmred by the Port, (2) required because of unforeseen physical
conditions, (3) emergencies, (4) required because of uncovering Work for inspection found not to
be Defective, (5) as provided in Item 10.2, and (6) required because of any other claim-of the
Contractor for a change in the Contract Time or the Contract Price which is recommended for
approval by the Engmeer

9.4- . If notice of any change affectmg the general scope of the Work or change in the Contract Price is
requrred by the provisions of any Bond to be given to surety, it shall be the Contractor’s -
responsibility to so notify the surety. The amount of each applicable Bond shall be adjusted
accordingly. The Contractor shall furnish proof of such adjustment to the Port.
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ARTICLE 10 - CHANGE OF CONTRACT PRICE
Request for Proposal

10.1 The Engineer may request a fixed price proposal from the Contractor for changes in the Work.
The Contractor shall prepare a fixed price proposal in the following format:

A. Direct Costs
1. Material (itemize).
7;. Labor (man-hours, rates by crafts).
3. Labor burden (fringes, insurance, payroll taXes, etc.).

4. Equipment (iyne, size, attachments, hours, rate). The Rental Blue Book will'be used to
establish rates as provided in Item 10.8.

5. . Small tools and supplies (itemize). -

B. Direct costs shatll not include:

1. Payroll costs and other compensation of the Contractor’s: (1) officers, (2) executives,
(3) principals of partnerships and sole proprietorships, (4) general managers,
(5) engineers, (6) architects, (7) estimators, (8) lawyers, (9) auditors, (10) accountants,
(11) purchasing and contracting agents, (12) expeditors, (13) timekeepers, (14) clerks,
and (15) other personnel not specifically included in the agreed-upon schedule of job
classifications referred to in Paragraph 10.5, A. These costs shall be considered
admrnrstratwe costs covered by the Contractor’s fee

2. Expense of the Contractor s prrncnpal and branch off' ices other than the Contractor’s
~ office at the srte :

; 3. Any part of the Contractor’s capital expenses. Interest on the Contractor’s capital
S employed for the Work. Charges against the Contractor for delinquent payments. -

4. Cost of premiums for all Bonds and for all insurance whether or not the Contractor is
required by the Contract Documents to purchase and maintain the same. Exception shall
be for additional Bonds and insurance requlred because of changes in the Work.

5. Costs d_ue_to the -neghgence of the Contractor, any Subcontractor, or anyone drrectly or
indirectly employed by any of them or for whose acts any of them may be liable.
~ Negligence costs include: (1) correction of defective Work, (2) disposal of materials
" wrongly supplied, and (3) making good any damage to property.

6. Other overhead or general expense costs of any kind..
cC. Subcontract Costs | | B
| l. Matenal (ltemlze)

2. Labor (man-hours, rates by craﬁs)

3. Labor burden (fringes, insurance, payroll taxes, etc.).
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. G.

Unit Prices

4. Equipment (type, size, attachments, hours, rate). The Rental Blue Book will be used to
establish rates as provided in Item 10.8.

5. Small tools and supplies (itemize).

6. Subcontractor’s fee for overhead and profit shall be limited to a negotiated amount not to
exceed 15 percent of the cost incurred under Items C.1. through C.3. above. (No fee
allowed for Items C.4.and C.5.)

The Contractor’s fee allowed for overhead and profit shall be a mutually acceptable fixed fee
If none can be agreed upon, the fee shall not exceed the followmg

1. .Costs incurred under Paragraph 10.1, A,
Items | through 3: 15 percent
(No fee allowed for Items 4 and 5)

2. Costs incurred under Paragraph 10.1;C,
Items 1 through 3: _
First $1,000 _ 10 percent .
Amount Above $1,000 ' _ 8 percent
(No fee allowed for Items 4, 5, and 6)

The amount of credlt to be allowed by the Contractor to the Port for a change which results in
a net decrease in cost will be the amount of the actual net decrease plus a deduction in the

Contractor’s overhead and profit fee by an amount equal to 10 percent of the net decrease;

and

. When both additions én_d credits are involved in any one change, the adjustment in thé

Contractor’s overhead and profit fee shall be computed on the basis of the net change in cost.

If agreement cannot be reached in the fixed price proposal, the Engineer may require the
Work to be performed on the basis of Cost of Work (Force Account).

- 10.2  In the case of umt price b:d ltems

A
B.

The Engmcer may increase the units of Work w:thout hmlt or adjusiment of unit prices.

A major item of Work is defined as any item in a unit price bid schedule which is equal to or

.-greater than 10 percent of the Contract Price as bid. The Engineer may decrease the

estimated quantity in a major item of work. If the Engmeer decreases the quantlty in a major
item of Work in excess of 25 percent, the remammg quantlty shall be subject to a negotiated -
change in unit price.

A minor item of Work is defined as any item in a unit price bid schiedule which is less than 10

. percent of the Contract Price as bid. The Engineer may decrease the estimated quantity or

delete a minor item of Work. If accumulation of such changes decreases the Contract Price
more than 25 percent based on the estimated quantities and prices bid, the remaining items of
Work shall be subject to a negotiated change in unit price.
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Lump-Sum Breakdown

10.3 The price of changes ina lump -sum agreement or Iump sum bid items wrll be based on the lump-
sum breakdown furnished in accordance with Item 2.9.

Deleted l(ems

10.4 Deletion of any items shall not be a waiver of any condition of the Agreement nor invalidate any
of its provisions. The Contractor will be paid for all Work performed toward the completron of
the item prior to such deletion as provided in Item 10.5. No allowance will be made for
anticipated profits. Materials delivered to the site or acceptably stored at approved sites at the
order of the Engineer but left unused will, if the materials are not returnable by the Contractor for
credit, be purchased from the Contractor by the Port at actual cost without allowance for overhead
or profit. They shall thereupon become the Port property.

Cost of Work (Force Account)

10 5 The Engineer may order Work performed on the basis of Cost of Work (Force Account). Cost of
" Work means the sum of all costs necessarily incurred and paid by the Contractor in the proper
',Tperformance of the Work. Except as otherwise may be agreed to in wntmg by the Port, such costs
“shall be in amounts no higher than those prevailing in the locality of the Work, shall include only

the following items, and shall not include any of the costs itemized in Item 10.6. The Contractor’s
authorized agent and the Engineer shall compare records of Work on a Cost of Work basis at the
end of each workday. Copies of these records will be made in duplicate by the Engineer and shall
be signed daily by both the Engineer and the Contractor’s authorized agent. Fully itemized

- ~invoices for Cost of Work shall be submitted monthly, in triplicate, to the Engineer. The
Contractor submittal shall be in the format described in Item 10.1. Payment will be included with
regular periodic progress payments. The Contractor shall submit final billing for Cost of Work

- within 30 days after completion of that unit of Work. Cost of the Work may include: '

~A.. Payroll costs for employees in the direct employ of the Contractor in the performance of the
-~ Work under schedules of job classifications agreed upon by the Port and the Contractor.
Such employees shall include superintendents and foremen at the site. Payroll costs for
_ employees not employed full time on the Work shall be apportioned on the basis of their time
- spent on the Work. Payroll costs shall include, but not be llmlted to: (1) salaries and wages;
" and (2) fringe benefits mcludmg social security contributions, unemployment, excise and
- “'payroll taxes, workers’ compensatnon health and retirement benefits, sick leave, vacation and
holiday pay applicable thereto.” The expenses of performing Work after regular working
.. .hours,on ‘Sunday, or legal holldays shall be mcluded in the above to the extent authorized by -
: the Port. :

Cost of all matenals fumlshed and incorporated in the Work, including costs of transponatlon
" and storage thereof, and manufacturers field services required in connection therewith. All
“cash discounts shall accrue to the Contractor unless the Port deposits funds with the
Contractor with which to make payments, in-which case the cash discounts will accrue to the
»..~... Port:” All trade discounts, rebates and refunds, and all returns from sale of surplus materials
will accrue to the Port. The Contractor shall make provisions so that they may be obtained.

.Payments made by the Cont_ractor to Subcontractors for Work perforrned l)y Subcontractors.
-If required by the Port, the Contractor: shall obtain competitive bids from Subcontractors
. acceptable to the Contractor and shall deliver such bids to the Port who will then determine
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which bids will be accepted. If a subcontract provides that the Subcontractor is to be paid on
the basis of Cost of Work plus a fee, the Subcontractor’s Cost of Work shall be determined in
the same manner as the Contractor’s Cost of Work. All subcontracts shall be subject to the
other provisions of the Contract Documents insofar as applicable.

D. Costs of special consultants employed for services specifically related to the Work.

E. Supplemental costs defined as:

1.

00700-24

10.

GENERAL CONDITIONS

The proportion of necessary transportation, travel, and subsistence expenses of the
Contractor’s employees incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the site. Hand tools not owned
by the workers, which are consumed in the performance of the Work. Cost less market
value of such items used but not consumed which remain the property of the Contractor.

Rental of all construction equipment and machinery and the parts thereof in accordance
with rental agreements approved by the Engineer. The costs of transportation, loading,
unloading, installation, dismantling, and removal may be included. The Rental Rate
Blue Book will be used to establish rates as provided in.ltem 10.9. The rental of any
such equipment, machinery, or parts shall cease when the use thereof is no longer

'necessal_'y for the Work.

The moving allowance for transferring trucks shall be the calculated rate plus the
operator’s wage. For other equipment transferred under its own power, the moving

allowance shall be limited to three- fourths the calculated rental rate plus the operator’s

wage.

Move—dut allowance for the return of equipment to the location from which it was

obtained. In the event the move out is to a different location, payment shall not exceed
the amount of the move in. Payment will not be allowed for moving equipment from -
site to site within the work area after the equipment is on the job.

Charges for mechanics’ time utilized in servicing equipment to ready it for use prior to

moving to the work area will not be allowed. Neither will move-in allowances be made

for equipment brought to the work area for Force Account work which'is subsequently
retained and utilized in completion of the Work. '

- The rental rate for cars or pickups will be the rate for a 4 x 2 one-half-ton truck in

Section 20 of the Rental Rate Blue Book. See Item 10.8.

Equipment will be eligible for paymeht when operated and used on a full-time basis;

- equipment is considered to be used full time when the equipment must be manned and

ready for-use on a full-time basns

When the. Engmeer determines the equipment need not remam at the site contmuously,
payment will be limited to actual hours of use.

- Rental rates for equipment retained on the Work for an extended duration will be

adjusted to the current rate once each year from the date of Notice to Proceed.
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! 1]1. Sales, use, or similar taxes related to the Work and for which the Contractor is liable,
imposed by any governmental authority.

12. Costs for royalty payments, fees, permits, and licenses other than those caused by the
Contractor’s negligence. :

13. Losses, damages, and related expenses sustained by the Contractor in connection with
the execution of the Work. Not included are losses, damages, and related expenses
compensated by insurance. Losses, damages, and related expenses caused by negligence
of the Contractor, any Subcontractor, or anyone directly or indirectly employed by any
of them or for whose acts any of them may be liable. Losses, damages, and related
expenses shall include settlements made with the written consent and approval of the
Port. No such losses, damages and related expenses shall be included in the Cost of the

" Work for the purpose of determining the Contractor’s fee. If, however, any such loss,
damage, and related expense requires reconstruction and the Contractor is placed in
.charge thereof, the Contractor shall be pald a fee for services proportionate to that stated

“in Item 10.7. '

14. The cost of utlhtles fuel and sanitary facilities at the site.

15. Mrnor expenses in connection with the Work such as: (1) telegrams, (2) long drstance
telephone calls, 3) telephone service at the site, (4) expressage, and (5) petty cash items.

16. Cost ofpremlums for addrtronal Bonds and insurance required because of changes in the
Work. - - :

17. Rental'of all the Contractor owned and operated power tools and equipment which the
.Engineer approves for use. The Rental Rate Blue Book will be used to establish rates as
provided in Item 10.8. : '

F. The hourly operating cost will be allowed for each hour that the equipment is in use. The rate
- -will be the monthly rate divided by:176 hours for single-shift operations. Hourly rates will be.
adjusted for two- and three-shift operations as recommended by the Rental Rate Blue Book as
provrded in Item 10 8. '

G. Equlpment attachments wrll be mcluded in the rate only when deemed by the Engineer to be
' essential to the Work. When multiple attachments are approved for use (tractor with ripper,
dozer or tractar with loader and backhoe, etc.) and the attachments are being used
mterchangeably, only the one attachment having the hlgher rate will be eligible for payment.

H. Standby time, when ordered by the Engmeer will be pald as follows One-third of the total
rate established in Paragraphs 10.5, F. and 10.5, G. above, rounded to the nearest 10 cents.
Standby rates which are calculated at less than one dollar per hour will not be- paid. No more’

~ than 8 hours of standby will be paid durmg a 24-hour period. No more than 40 hours of e
. standby wrll be paid during a one-week period. In the event of breakdown, or shutdown by
;. order of. the Engmeer of part or all of the equipment being used, payment for such equipment:
s -that is idled shall cease. Labor that is idled and cannot be diverted to other Work will be paid
'~ ‘through the one-half shift during which the breakdown or shutdown occurred. No other .
payment will be made for non-operating hours. Rental will not be allowed for equipment
listed in Section 18, Shop Tools, of the Rental Rate Blue Book having a daily rate of less than
L $5 each. Indrvrdual pleces of equipment 1 not specrﬁcally covered by the Rental Rate Blue
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Book and having a value-of $350 or less shall be considered “small tools and equipment for
which no rental is allowed.” :

Cost of Work (Force Account) Shall Not Include

10.6 See Item 10.5 regarding work performed on the basis of Cost of Work (Force Account); Cost of
Work (Force Account) shall not include the following items:

A. Payroll costs and other compensation of the Contractor’s: (1) officers, (2) executives,
(3) principals of partnerships and sole proprietorships, (4) general managers, (5) engineers,
(6) architects, (7).estimators, (8) lawyers, (9) auditors, (10) accountants, (11) purchasing and
contracting agents, (12) expeditors, (13) timekeepers, (14) clerks, and (15) other personnel
‘not specifically included in the agreed-upon schedule of job classifications referred to in

Paragraph 10.5, A. These costs shall be considered administrative costs covered by the
Contractor’s fee.

"B. Expense of the Contractor s pnncrpal and branch offices other than the Contractor s office at
' the site.

C. Any part of the Contractor’s capital expenses. Interest on the Contractor s caprtal employed
for the Work. Charges against the Contractor for delinquent payments.

g i D. Cost of premiums for all Bonds and for all insurance whether or not the Contractor is required
- ' by the Contract Documents to purchase and maintain the same. Exception shall be for -
additional Bonds and insurance required because of changes in the Work. -

E. Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable. Negligence
costs include: (1) correction of defective Work, (2) disposa! of materials wrongly supplied,
and (3) making good any damage to property.

1 ) :l - _ F Other overhead or general expense costs of any kind. The costs of any item not specifically
1 o and expressly included in Paragraph 10.5, A through H.

-10.7 The Contractor’s fee-allowed for overhead and profit shall be a mutually acceptable fixed fee. If:
none can be agreed upon, the fee shall not exceed the following:

A. Costs incurred under Paragraphs 10.5, A and 10. 5,B: - 15 percerrt
: _(No fee allowed for Paragraphs 10.5,D through H) '

'B. Costs incurred under Paragraph 10.5,C
less Subcontractor’s fee: ' o
" First $1,000 _ . 10 percent : .
Amount Above $1,000 ' _ 8 percent

C. . I-f a subcontract is on the basis of the Cost of Work plus a fee, the maximum allowable to the
' Subcontractor as a fee for overhead and profit will be 15 percent of the costs incurred under
Paragraphs 10.5, A. and 10.5, B. (No fee allowed for Paragraphs 10.5, D through H)

: l. _ . Rental Rate Blue Book

10.8 The Rental Rate Blue Book, published by the Equipment Guide-Book Company, P.0. Box 10113,
" Palo Alto, California 94303, will be used to establish rates. Rate modifications indicated on area
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maps in the Rental Rate Blue Book will not apply. The effective date of each section of the Rental
Rate Blue Book when revised by the Equipment Guide-Book Company will be established by the
Port. The Rental Rate Blue Book denotes discontinued models by showing a star next to the
model number. Many manufacturers continue the same model number through successive years.
In the event the Engineer and the Contractor are unable to distinguish discontinied models from
current models having different rates in the Rental Rate Blue Book, the lower rate shall apply. In
the event a rate is not given for either a new model or an older model, a rate for the most similar
model in the Rental Rate Blue Book will be used for establishing a rate. Such characteristics as
manufacturer, capacity, horsepower, and fuel will be used as the basis for selecting a similar
model. Inthe event a rate has not been established for a particular equipment category in the
Rental Rate Blue Book, the Contractor shall call the Equipment Guide-Book Company for a
written response for a rental rate on the equipment and present to the Engineer for approval before
use of the equipment. The Rental Rate Blue Book rates in effect at the time the Work is

authorized are the maximum rates allowable for equipment of modern design in good working
condition.

ARTICLE 11 - CHANGE OF CONTRACT TIME

11.1 Contract Time shall be changed only by a Change Order. Any extension in Contract Time shall be
based on written request delivered to the Engineer within 10 days of the occurrence of the event.
Notice of the extent of the time, with supporting data, shall be delivered within 30 days of such
occurrence. - Failure to deliver any referral to the Engineer within the time limits specified above
shall completely foreclose consideration of an extension in Contract Time and all rights and
remedies arising therefrom. Failure of Subcontractors or suppliers to meet their contract
obligations shall not be cause for extension of time.

112 All time limits stated in the Contract Documents are of the essence. -

11.3 _ Time extensions -‘will be granted only when conditions described in Items 11.4, 11.5 and 11.6 exist

: and when the approved Work Progress Schedule substantiates the need. The Engineer will inform
the Contractor in writing of the amount of time extension granted. An adjustment of Contract
Time shall be the Contractc')r s sole remedy for any delay in Substantial Cotnpletion of the- Work,
except to the extent the delay is unreasonable and is caused by theacts or omissions of the Port or
persons acting for the Port To the extent the delay is unreasonable and is caused by the acts or
‘omissions of the Port or persons acting for the Port, the Contractor is not precluded from recovery
of damages or from an equitable adjustment.

w114 “The Contractor shall be entitled to an extension of the Contract Time equal to the length of any
: period durmg which the Contractor is completely prevented from performing any work under the
Agreement because of an Act of God or the acts or omissions of the Port or the Port’s agents, and

if all or part of the work under the Agreement is hindered, delayed, or suspended by an Act of God
or the acts or omissions of the Port or the Port’s agents

" '11.5_ For those'contracts whlch specify a completion date- rather than contract duration, the specified

" Substantial Completion date will be adjusted if the period between the date of bid opening and the
. date of Notice to Proceed is more than that stated in Document 00100, Instruetidns to Bidders, as

¥ the period during which the bid cannot be revoked. The adjustment will be the addition of one day

- ‘for each day over that specified period, less the number of calendar days over 10 in which the
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CONTRACTOR fails to deliver the executed Agreement and Performance and Payment Bond and
furnish the required evidence of insurance to the PORT.

11.6 Work covered by Change Order may requrre time extensron or reduction. The amount of time
extension or reduction will be agreed upon by the Contractor and the Engineer.

ARTlCLE 12 - WARRANTY; TESTS AND INSPECTIONS; CORRECTION REMOVAL, OR ACCEPTANCE
OF DEFECTIVE WORK

Warranty - _ ' o ' B S .

12.1 Thé Contractor warrants to the Port that all Work shall be in accordance with the Contract
Documents and shall not be Defective.

Tests and Inspections

12.2 The Contractor shall give the Engineer timely notrce of readiness of the Work for all required
mspectrons tests, or approvals.

12.3 The Contractor shali:

A. - Beresponsible for compliance with all laws, ordinances, rules, regulations, codes, and orders
of any public body having jurisdiction over inspection, testing, or approval of the Work. The
Contractor shall pay all related costs. See Items 6.14 and 6.15 for rermbursement

' Fumrsh the Engmeer the requrred certlﬁcates of mspectlon testing, and approval

C. Be responsible for inspection or testing required for the Engmeer s acceptance of a
manufacturer, fabricator, supplier, or distributor of materrals ‘The Contractor shall pay all
related costs.

D.  The Port will pay the cost of all other inspections, tests, and approvals unless otherwise
specified.

12.4 If any Work that is to be inspected, tested, or approved is covered without concurrence of the
Engineer, it must, if requested by the Engineer, be uncovered for observation, Such uncovering
shall be at the Contractor’s expense unless: (1) the Contractor has given the Engmeer timely
notice of intent to cover such Work, and (2) the Engmeer has not acted with reasonable
promptness in response to such notice. '

12.5 The following shall not relieve the Contractor from his obhgatron to perfonn the Work in
" accordance with the Contract Documents: (l) observatron by the Engmeer (2) mspecttons 3)
tests 4) approvals by others

Uncovering Work

12.6 Any Work covered contrary to or without concurrence of the Engmeer must, lf requested by the

Engineer, be-uncovered for the Engineer’s observatron It shall be replaced at no added cost to the
Port. S .

12.7 The Contmctor at the Engineer’s request, shall uncover, expose, or otherwrse make available for
" observation, inspection, or testing, as the Engineer may require, any portion of Work in question.
The Contractor shall furnish all necessary labor, material, and equipment. If it is found that such
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Work is Defective, the Contractor shall bear all the costs of: (1) uncovering, (2) exposure, (3)
observation, (4) inspection, (5) testing, (6) satisfactory reconstruction, and (7) additional
professional services. An appropriate deductive Change Order will be issued. If, however, such
Work is found not to-be Defective, the Contractor shall be allowed an increase in the Contract
Price or an extension of the Contract Time, or both, directly attributable to such uncovering,
exposure, observation, inspection, testing, and reconstructlon if he makes a request therefor as
provided in Articles 10 and 11

Engineer May Stop the Work

12.8 The Engineer may order the Contractor to stop the Work or any portion thereof until the cause for

such order has been eliminated if: (1) the Work is Defective, and (2) the Contractor fails to supply
sufficient skilled workers or suitable materials or equipment. However, this right of the Engineer
to stop the Work shall not give rise to any duty on the part of the Engineer to exercise thls right for
the benefit of the Contractor or any other party.

Correction or Removal of Defective Work

129 If required by the Engineer, the Contractor shall promptly, without added cost to the Port, and as

specified by the Engineer: (1) correct any Defective Work, whether or not fabricated, installed, or
completed; or (2) if the Work has been rejected by the Engineer, remove it from the site and
- replace it with nondefectlve Work.

One-Year Correction Period

12.10°1f any Work is.found to be D_efectiy_e:- '

A. Within one year' after'the date of Final Acceptance
- B. Orsuch longer time prescrrbed by law

.C. Or by the terms of any specral guaranty or extended warranty required by the Contract |
- Documents

D. Or by any specific peris_ion of the Contract Documents, |
The Contractor shali correct such Defective Work:
A Promptly,
B. - Wilhour added cost to t.lie"Por't, 'and
C. Inaccordance with the Engineer’s written rnstruction. :
' lf the Wo:r'k'bas been .re.jeeted' by"the Engineer, the Coniraetor shal_l:'_
A. Remove it-from the site and
B. Replace it with nondefective W_ork. '

If the Contractor does not promptly comply with the terms of such_ instructions, or in an
emergency where delay would cause serious risk of loss or damage, the Port may have the
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Defective Work corrected or the rejected Work removed and replaced, and all direct and
indirect costs of such removal and replacement, including compensation for addmonal
professional services, shall be paid by the Contractor

Acceptance of Defective Work

12.11 Instead of requiring correction or removal and replacement of Defective Work, the Port may

accept it. Any and all costs associated with required testing or certification of the work or
materials shall be the responsibility of the Contractor. If acceptance occurs prior to final payment,
a Change Order will be issued incorporating the necessary revisions in the Contract Documents.
The Change Order will include appropriate reduction in the Contract Price. If the acceptance
occurs after final payment, an appropriate amount shall be paid by the Contractor to the Port.

Port May Correct Defective Work

12.12 If the Contractor fails, within 3 days after written notice from the Engineer, to proceed to correct

13.1

ARTICLE 13 - PAYMENTS TO THE CONTRACTOR AND COMPLETION

Defective Work or to remove and replace rejected Work as required by the Engineer in accordance

- with Item 12.9, or if the Contractor fails to perform the Work in accordance with the Contract

Documents (including any requirements of the Work Progress Schedule), the Port may after a
3-day written notice to the Contractor, correct and remedy any such-deficiency. In exercising the
rights under this paragraph, the Port will proceed expeditiously. To the extent necessary to
complete corrective and remedial action, the Port may: (1) exclude the Contractor from all or part
of the site; (2) take possession of all or part of the site; (3) suspend the Contractor’s services
related thereto; (4) take possession of the Contractor’s tools, appliances, construction equipment
and machinery at the site; and (5) incorporate in the Work all materials stored at the site or for
which the Port has paid the Contractor but which are stored elsewhere. The Contractor shall allow
the Port representatives, agents, and employees such access to the site as may be necessary to
exercise the rights under this paragraph. All direct and indirect costs in exercising such rights will
be charged against the Contractor. A Change Order will be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct and
indirect costs will include, in particular but without limitation: (1) additional professional services-
required, and (2) repair and replacement of Work of others destroyed or damaged by correction,

rremoval, or replacement of the Contractor’s Defective Work. The Contractor shall not be allowed

an extension of the Contract Time because of any delay in performance of the Work attributable to
the exercise of the Port s rights hereunder

Before Application for Progress Payment

Prior to submitting the first apphcatron for progress payment the Contractor shall submrt the
following to the Engineer:

A. Work Progress Schedule.

B. Final Shop Drawings submission schedule.
C. CashFlow Schedule
D

Lump-sum breakdown of the Work.
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E.. Wage certification.

Application for Progress Payment

13.2

13.3

134

The Contractor may apply for monthly progress payments on Work completed by the date of
application. Application shall be made on the Contractor’s Monthly Estimate Application (forms
follow these General Conditions) and be accompanied by supporting documentation required by

‘the Contract Documents and also as the Engineer may require. Applications shall be signed by the

Contractor and submitted to the Engineer for review.

All applications, except the first application, shall include the Contractor’s Lien Waiver affidavit
(form follows these General Conditions) stating that all of the Contractor’s obligations to date
relating to the Work have been paid. '

Materials delivered and stored on site but not yet incorporated in the Work may be included in the
application for progress payment subject to approval by the Engineer and the following:

A. No payment on stored materials costing less than $50,000.
B.. The Port’s title to and interest in must be clearly established.

C. Value shall be established by invoice, freight bill, or other document. The progress payment .
will be limited to 90 percent of the net cost to the Contractor.

D. When there is a bid price on materials in place, the Engineer will estimate the cost of placing.
The progress- payment will be limited to 90 percent of the bid price less the estimated cost of
placing.

E. Ttems shall be covered by appropriate insurance.

Progress payment shall not be construed as acceptance or approval of such Work or walver of any
defects therein. .

Retainage

13.5

Five percent of €ach progress payment will be deducted and retained.by the Port.

Rev_iew of Application _for Progress Payment

13.6 The Engineer will review each application for progress payment and recommend payment or

return to the Contractor with written reasons for not recommending payment.

137, The Port may refuse to make payment, in whole or any part, if:

"“A. The Work is defectwe or completed Work has been damaged requiring correction or

replacement;

- B Written claims have been made against the Port or liens have been filed in connection with -

_ ‘ the Work;

_ o The Contract Pnce has been reduced

The Port has been requrred to correct Defectrve Work or complete the Work in accordance
with Item 12. 12 '
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E. The Contractor’s prosecution of the Work in accordance with the Contract Documents is
" unsatisfactory;

F. The Contractor has failed to make payment to Subcontractors, or for labor or materials; or
G. The Contractoris in breach of this contract.
Substantial Completion

13.8 When the Contractor considers the entire Work ready for its intended use, he shall certify in
writing that the entire Work is Substantially Complete and request a letter confirming Substantial
Completion. Within 15 days thereafter, the Contractor and the Engineer shall make an inspection
of the Work to determine the status of completion. If the Engineer considers the Work
Substantially Complete, he will within 15 days of date of inspection execute and deliver to the
Contractor a confirming letter with a list of items to be completed or corrected. The letter will
state the date of substantial completion. If the Engineer does not consider the Work Substantially
Complete, he will notify the Contractor in writing giving reasons therefor.

i -13.9 The Port W|ll have the right to exclude the Contractor from that part of the Work after the date of
L Substantial Completion. The Port will allow the Contractor reasonable access to complete or
correct items on the list.

F Partial Utilization

13.10 The Engineer may request in writing that the Contractor permit the Port to use any part of the
Work which is Substantially Complete and which may be used without significant interference
with construction of the other parts of the Work. If the Contractor agrees, the Contractor shall
certify that that part of the Work is Substantially Complete. The Engineer will also issue to the
Contractor a confirming letter with a list of items to be completed or corrected. The Port will

" assign responsibility for secunty, operation, safety, mamtenance utilities, and insurance for that
part of the Work.

13.11 In lieu of issuing a letter eonﬁnning Substantial Completion for part of the Work, the Port may
take over operation of part of the Work whether or not it is Substantially Complete if such part is
‘functionally and separately useable

Final Inspection

13.12 When the Contractor considers the entire work to be complete, he shall certify in writing that the
entire Work is Complete and request a letter confirming Completion. Within 15 days thereafter,
the Engineer will make Final Inspection and will notify the Contractor, in writing, of all
particulars in which this inspection reveals that the Work is incomplete or Defective. The
Contractor shall immediately take such measures as are necessary to remedy such deficiencies.

Application for Final Payment

13 13 The Contractor may make application for final payment after Final Inspection and after all Work
is complete and all deficiencies corrected. The Contractor shall make application for final
payment following the procedure for progress payments. The application shall be preceded or
accompanied by all- documentation-called for in the Contract Documents .and other data as the
Engineer may require. Some-examples of documentation are:

A. Operating and ma_intenance instructions and manuals.

- GENERAL CONDITIONS o - _ ' : ' “SA\STANDARD\GCS.DOC
- 00700-32 ' L 050200




]

Marked-up Drawings for creating as-constructed Drawings.

Schedules_

Manufacturers’ warranties or extended warranties.

Bonds.
Certificates of inspection.

Releases or waivers of all liens arising out of or ﬁled in connection with the Work.

T 0" MmO 0w

The Contractor’s affidavit that the releases or waivers include all labor, servrces and materials
for which a lien could be filed.

The Contractor’s Lren Waiver affidavit that all payrolls and materials bills and other
indebtedness connected with the Work for which the Port might in any way be responsible
have been paid or otherwise satisfied (form follows these General Conditions).

). Consent of surety, if any, to final payment.

If any Subcontractor, manufacturer, fabricator, snpp]ier or distributor fails to furnish a release or
receipt in full, the Contractor may furnish a Bond or other collateral satlsfactory to the Port to
mdemmfy the Port against any lien.

Final Acceptance and Flnal Payment

13.14

Upon recerpt of the Contractor s apphcatron for final payment, the Engmeer wﬂl wnhm 15 days,
recommend final payment or return the application to the Contractor. If the application is
returned, the Engineer will give the Contractor written reasons for not recommending final
payment. The Contractor shall make the necessary corrections and resubmit the application.
When the Work is complete and the final application for payment is accepted, the Engineer will

- give the Contractor written Final Acceptance. The Port will pay the Contractor the recommended |

13 15

amount within 30 days of the date of Final Acceptance

If late in making payment the Port will pay the Contractor interest at the rate of 1 1/2 percent per
month on the final payment due the Contractor. Interest will commence 30 days after Final
. Acceptance and run until final payment is tendered to the Contractor.

'Contractor s Contlnumg Obhgatlon

13 16

050200

‘The Contractor s oblrgatron to perfonn and complete ‘the Work in accordance wrth the Contract
Documents shall be absolute. None of the following will constitute acceptance of Work not in
accordance with the Contract Documents or release the Contractor from obhgatlon to perform the

Work in accordance wrth the Contract Documents

A. Recommendatlon of any progress or ﬁnal payment. -
B Payment by the Port to the Contractor.

C. Issuance of a letter of Substantial Cornpletion.

o . ;

" Useor occupancy_of the Work or any part by the Port
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E. Any act of acceptance by the Port.

F.  Any failure of acceptance by the Port.

G. Any correction by the Port of Defective Work.
C_‘ont'ractor’s Warranty of Title

13.17 The Contractor warrants that title to all Work and materials covered by any application for
payment, whether incorporated in the Work or not, will pass to the Port at the time of payment.
Title shall be free and clear of all liens, claims, security interests and encumbrances.

Waiver of Claims.

13.18 The making of final payment will constitute a waiver of all clalms by the Port against the
Contractor except clalms arising from '

A. Unsettled hens.
De'fecti_ve Work appearing after Final Inspection.
Failure to comply with the Contract Documents.

Failure to comply with the terms of any special guaranties.

m o 0o w

The Contractor’s continuing obligation under the Contract Documents.

The acceptance of final payment will constitute a waiver of all clalms by the Contractor against the
Pon other than those made in wntmg and still unsettled

Liquidated Damages-

13.19 Time is of the essence of this Agreement. It is agreed by the parties to the Agreement that in case
the Work required under the Agreement is not completed within the applicable Contract Time,
damage will be sustained by the Port and that it is and will be impractical to determine the actual -
damage which the Port will sustain by reason of such delays. It is therefore agreed that the

. Contractor shall pay the PORT, not as a penalty, but as liquidated damages the per diem amount
set forth in the Agreement for each day elapsed beyond the Substantial Completion date stated in
the Notice to Proceed applicable to the Work required under the Agreement. Permitting the
Contractor to continue and finish the Work or any part thereof after Substantial Completion shall

- in no way operate as a waiver on the part of the Port of any of its rights under the Agreement.
Payment of liquidated damages shall not release the Contractor from obligations in respect to the

- fulfillment of the entire Agreement. Payment of liquidated damages shall not constitute a walver'

~of the Port s nght to collect any additional damages which it may sustain by failure of the
Contractor to cairy out the terms of the Agreement. ‘It is the intent of the parties that said
liquidated damages be full and complete payment only for failure of the Contractor to complete
the Work on time. Liquidated damage amounts may be withheld by the Port from any partial or
final payment due the Contractor.

Other Damages

1320 The Port will further have the right to charge the Contractor, and to deduct from any payment due:

m the actual cost of the Port’s engineering; (2) inspection; and (3) overhead expenses which are
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; _ directly chargeable to the Agreement, and which accrue during the period between the Substantial

Completion date stated in the Notice to Proceed and the date of Final Acceptance. Costs of final |

i surveys and preparation of final estimate will not be included in such charges.

A.

13.21 The Port shall have the right to recover from the Contractor and, to the extent permitted by law, to
deduct from any payment due the Contractor, the amount of any loss suffered by the Port on
account of the failure of the Contractor, Subcontractor, any anyone directly or indirectly employed
by any of them and anyone for whose acts any of them may be liable to comply with the rules and
regulations referenced or contained in the Contract Documents. :

ARTICLE 14 - SUSPEND, TERMINATE, OR ABANDON THE WORK
Port May Suspend the Work

14.1 Suspension of the Work:

The Port may, at any time and without cause, suspend the Work or any portion thereof for a
period of not more than 90 days by notice, in writing, to the Contractor which will fix the date
on which Work shall be résumed. The Contractor shall resume the Work on the date so fixed.

- The Contractor will be allowed an increase in the Contract Price or an extension of the

Contract Time, or both, directly attributable to any suspension, subject to the Engmeer s
approval.

In the event the Contractor, Subcontractor, or ariyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable fails to comply with the rules and
regulations referenced in the Contract Documents, the Port may suspend the Work or any -
portion thereof and may continue the suspension until completion of any investigation or
evaluation by the Port and full compliance with any corrective measures which the Port may
reasonably require. The Port shall not be liable to the Contractor for any delay caused by

-such suspension, nor shall there be any adjustment in the Contract Price or Contract Time.

- Port May Terminate the Work

" 14.2 Upon the occurrence of any one or more of the following events:

-The Contractor is adjudged a bankrupt or insolvent.

B. -The Contractor makes a general aSSIgnment for the beneﬁt of credltors
C. A trustee or receiver is- appomted for the Contractor or for any of the Contractor s property
" D. The Contractor files petition to take advantage of any debtor s act, or to reorgamze under the
' bankruptcy or similar- laws ' :
" E. The Contractor repeatedly faxls to supply sufﬁcnent skllled workers or su:table matenals or.
o equnpment ; S
. F.  The Contractor repeatedly fails to make prompt payments to Subcontractors or for labor and
matenals .
G.. The Contractor disregards laws; ordinances, rules, regulations; or orders of any-public body
having jurisdiction including, without limitation, ordinances adopted by the Port and '
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referenced in the Contract Documents, and the rules and regulations adopted by the Port’s
Executive Director or his designee.

H. The Contractor disregards the authority of the Engineer.

1. The Contractor otherwuse violates in any substantial way any provisions of the Contract
Documents

The Port may, after giving the Contractor and his surety a 7-day written notice: (1) terminate the
services of the Contractor; (2) exclude the Contractor from the site; (3) take possession of the site’
and all of the Contractor’s tools, appliances, construction equipment and machinery at the site and
use the same to the full extent they could be used by the Contractor without liability to the
Contractor for trespass or conversion; (4) incorporate in the Work all materials stored at the site or
for which the Port has paid the Contractor but which are stored elsewhere; and (5) finish the Work
as the Port may deem expedient. In such case the Contractor shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance of the Contract Price exceeds the

~ direct and indirect costs of completing the Work, including compensation for additional
professional services, such excess will be paid to the Contractor. If such costs exceed such unpaid
balance, the Contractor shall pay the difference to the Port. Such costs incurred by the Port will be
verified by the Engineer and incorporated in a Change Order; but in finishing the Work, the Port
will not be required to obtain the lowest figure for the Work performed.

14.3 Where the Contractor’s services have been so terminated by the Port, the termination shall not '
affect any rights of the Port against the Contractor then existing or which may thereafter accrue.

Any retention or payment of moneys due the Contractor by the Port w1ll not release the Contractor
from hability.

Port May Abandon the Work

14.4 Upon giving the Contractor a 7-day written notice, the Port may, without cause and without
. prejudice to any other right or remedy, elect to abandon the Work and terminate the Agreement.
In such case, the Contractor will be paid for all Work executed and any costs sustamed plus
reasonable termination expenses.

ARTICLE 15 - CLAIMS AND DISPUTES

15.1 A party shall submit to the other a written statement of a ciaim not otherwise provided for by this

contract within 30 calendar days after the claimant first has knowledge of or reason to know of the

- facts upon which the claim is based. The statement of claim shall recite the facts upon which the
claim is based and include copies of all documentary evidence in support of the claim. Within 15
calendar days after receiving a claim, the party to which a claim is submitted shall respond in
writing stating whether the claim is allowed, partially allowed, or denied. If the claimant disputes
the action taken by the other party, the claimant shall deliver a written notice of dispute to the
other party within 15 calendar days after the claimant receives the other party’s written response to
the claim. The written notice of dispute shall be entitled “Notice of Dispute.” A claim shall be

. barred if the claimant fails to comply with the foregoing notice of dispute requirement or fails to
timely deliver the notice of dispute to the other party.

'15.2 The parties shall attempt to resolve all dlsputes by negotiation.- Negotlatlons shall be initiated at

the earliest opportunity. Each party shall freely share unprivileged information requested by the
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other and shall make a good faith effort to ensure that all relevant issues are fully developed and
fairly presented to the other side: : '

15.3 If a dispute cannot be resolved through negotiations between the Contractor’s representatives and
the Port’s Construction Contract Manager and the Engineer, the parties shall submit the dispute to
~ mediation. Either party may request mediation. The requesting party must suggest an
independent mediator with the request for mediation: If the parties cannot agree upon a mediator,
either party may apply to the Presiding Judge, Multnomah County Circuit Court, for appointment
of a mediator.” The parties shall share equally in the fees and costs of the mediator. Each party

shall be responsible for its own attorney fees. Mediation shall be at Portland, Oregon, unless the
parties agree otherwise.

15.4 1f a dispute is not resolved by mediation, the parties may, but are not required to, agree to submit
" the dispute to binding arbitration, in which case the parties shall agree upon the arbitrator, the
applicable rules for arbitration, the time and place of arbitration, and the allocation ‘of costs and
attorney fees related to the arbitration.

15.5 Ifa d_iSpute cannot be resolved by m'ediation, and the parties do not agree to submit the dispute to
arbitration, either party may file a lawsuit to resolve the dispute in a court-with proper jurisdiction

located in Multnomah County, Oregon. Theé prevailing party shall be entitled to recover attorney
fees and costs at trial and on appeal.

15.6 Except to the extent performance may be legally excused under the particular circumstances, each
party shall continue to perform its duties under the contract while the resolution of a dispute is
pending. Failure to comply with this requirement shall be a material breach of the contract.

ARTICLE 16 - MISCELLANEOUS
Giving Notice

16.1 When the Contract Documents require that written notice be given, notice shall be deemed valid if -
Citise

A. Hand carried to the person to whom it is intended, or
B. Hand carried to an officer of the firm for which it is intended, or

C. Sent by registered or certified “Return Receipt Requested” mail, postage prepaid, to the last
business address known to the giver of the notice.

Computation of Time

162 Any period. of time referred to in the Contract Documents by days shall be computed to exclude
' the first and include the last day of such period. If the last day. of any time period falls on a

Saturday or Sunday or on a day made a legal holiday by the law of the applrcable Junsdrctlon such
day shall be omitted.

'. .'Llablhty Claims

l6. 3 Should the Port or the Contractor suffer injury or damage to hIS person or property because of any
error, omission, or act of the other party or of any of the other party’s employees or agents or
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- 16.5 All provisions of the Contract Documents are separable and independent of the others. If any

others for whose acts the other party is legally liable, claim shall be made: (1) in writing, and (2)
to the other party within a reasonable time of the first observance of such injury or damage.

Rights and Remedies

16.4 The General Conditions impose duties and obligations on the contract parties and provide for :
rights and remedies. Refer in particular to Items 6.38, 12.1, 12,9, 12.12, 13.16 and 14.2. They '
outline some of the warranties, guaranties, and obligations 1mposed on the Contractor, and rights
and remedies allowed the Port. The rights and remedies available to each party are in addition to,
and shall not limit, actions allowed by law or other parts of the Contract Documents. All
representations, warranties, and guaranties made in the Contract Documents shall survive final
payment and termination or completion of this Agreement. The content of this paragraph shall o
apply as if repeated specifically in the Contract Documents in connection with each duty, '
obligation, right, and remedy.

Savings Clause

provision of the Contract Documents, including but not limited to any provision of a document
incorporated by reference; is declared invalid for any reason, the remamder of the Contract
Documents shall remain valid and in full force and effect '
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'APPLICATION NO. .
" PAGE 1 OF

THE PORT OF PORTLAND

CONTRACTOR’S REQUEST FOR PAYMENT

CONTRACTOR:

'PROJECT TITLE:
PPROJECT NO:
AIP NO:

TOTAL WORK COMPLETE TO DATE:

Work performed through:. : ] /

. _ ' Total Bid Item Work b
0 Report of DBE Compliance attached (if required). Total Change Order Work $
: ' , Total Material on Hand $

O Wage certifications for all labor are attached, or have been previously submitted.
. ' ' _ Total to Date $

O The undersigned certifies that to the best of the undersigned’s knowledge:

' _ Less 5% Retainage $
1) work covered by this invoice is in accordance with the contract documents, and Less Previous Payments A
.2) the Contractor is entitled to payment of the amount requested by the invoice. - PAYMENT NOW DUE $

O Lien Waiver attached (not required for first application for payment). - :
: PORT OF PORTLAND REVIEW ACTION:

Inspector: Approve: / /
Disapprove: / /

Contractor’s Representative ' By:

Construction Contracts Manager:
DATE: / /

Approve: . / /
Disapprove: __~ / /

By:
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APPLICATION NO.

PAGE 2 OF
'CONTRACTOR: .
| PROJECT TITLE:
i+ 'PROJECT-NO: "
.. "AIP-NO:
BID ITEMS
_ Total Work Complete
Bid . - Bid Unit Previous Estimates This Estimate
Item Description- . Quantity | Unit Price (Cumulative) _ Only
Quantity Amount Quantity | Amount
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APPLICATION NO.

PAGE 3 OF .
~ ' CONTRACTOR:
PROJECT TITLE:
- PROJECT NO:
AIP NO:
CHANGE ORDERS
o _ Total Work Complete
Change : Previous Estimates’ This Estimate
Order - ~ Description _ Amount - (Cumulative) Only
: ' ' Quantity Amount Quantity Amount
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LIEN WAIVER

Project Title:

Project Number:

" The undersigned, having the position of

(Office)
with , first being duly swom, states that he is duly
(Company Name)
authorized and appomted as its agent to execute this Lien Waiver. That he does hereby certify
that has furnished all materials and labor and has
(Company Name) -

fulfilled all of its obligations under its contract with the Port of Portland on the above-descnbed

~ project. _

The sum of . ¢ ) is full and total
compensation for: (1) all labor performed and materials furnished by the undersigned, its
subcontractors, material vendors, suppliers, agents, and employees on the above-described
project; (2) that the undersigned warrants that it has fully paid all of its subcontractors, material.
vendors, suppliers, agents, and employees; and (3) that the undersigned agrees to indemnify and
save harmless the Port from any and all liability, expense, and costs, including the cost of Port
administrative and staff time, arising out of its failure to fully pay all of its subcontractors,
material vendors, suppliers, agents, and employees on this Lien Waiver. On the receipt of the
above-stated sum from the Port of Portland, the undersigned does waive and release any and all
claims and lien rights for and in connection with the above-described project for said labor
performed and materials furnished.

Exécu_ted this day of . L19

By

Contractor

By

Contractor’s Representative

Subscribed and sworn to before me this _ day of ,19_

Notary Public

Commission Expiration Date
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DOCUMENT 00800
SUPPLEMENTARY CONDITIONS

1.1 GENERAL
- A.  These supplements modify, delete from, or add to'the General Conditions.

Where an article, paragraph or clause of the General Conditions is modified or deleted by
" these supplements, the unaltered provrsrons of that article; paragraph, or clause remain in
. - effect. :

C. Specific project requirements stated in other documents such as the Bid, Agreement, or in
. _ Division 1 (General Requirements) take precedence over the General Conditions.

12 SPECIFICATIONS LANGUAGE

A. Unless specifically stated otherwise, all specifications are directed to the Contractor. This
includes statements which have no grammatrcal sub_|ect as in “Install equipment plumb and
level.” '

1.3 CONSTRIICTION DRAWINGS

A.. Errors or discrepancies in the bid drawmgs may be corrected in the' drawmgs rssued for
construction. o

14 LICENSE REQUIREMENT

A. | The Contractor and subcontractors shall be licensed to do work-in the City of Portland

15 - LONGSHORE AND HARBORWORKERS "COMPENSATION ACT

A The Contractor shall provide evidence of complia_nce with the Longshore and Harborworkers’
: ' Compensation Act prior to commencing work on this project. If the Contractor is a qualified
self-insured employer, a copy of the Contractor’s Certificate of Compliance and a certificate
'of insurance evrdencmg excess insurance must be forwarded to the Port

16 JONES ACT COMPENSATION

AL The Contractor shall prowde evidence of complrance with the Jones Act, covenng the master
and crew of any vessel used in conjunction with this project, prior to commencmg work. ‘If
' the Contractor is a qualified self-insured employer, a copy of the Contractor’s Certificate of
'Comphance and a cemf cate of insurance evrdencmg excess insurance must be forwarded to".
the Port : '

1.7 ' _ PROTECTION AND INDEMNITY AND TOWER S LIABILITY INSURANCE

DAL The Contractor shalI provrde certificate(s) of insurance evidencing protectron and indemnity _

. :.-mcludmg Tower’s Liability Insurarice in an amount not less than $1 million combined single
“limit for property damage and bodily injury. In lieu of Protection and Indemnity Insurance,

" the Contractor shall provide evidence of commercial general hablhty insurance verlfymg that "

' ._the watercraﬁ exclusion has been deIeted
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‘ 1.8 - PERMITS
1 momwm&%eneral Conditions ltem 6.14. Delete in its ennrety and replace with the following:

“A. Permits for removal and disposal of dredging materials have been issued by the
U. S. Army Corps of Engineers, Portland District (Permit No. 96-496, dated October 31,
1996, and Permit No. 071-OY A-1-008760, dated September 16, 1991). Copies of these
permits are attached as Exhibits A and B and are hereby incorporated into the
Specifications. Permits to be issued by the Oregon Division of State Lands are
forthcoming and will be available prior to submission of bids.

“B. The Contractor shall conform to the provisions, conditions, and requirements of the
permits, including notices to the appropriate agencnes (city, state, and Corps of
Engineers) of dredging activities.

“C. Conflicts, if any, between the speciﬁcations and issued permits, observed by the
Contractor, shall be brought to the attention of the Engineer.”

&
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DOCUMENT 00822

' PREVAILING WAGE RATES
for

_* Public Works Contracts in Oregon

‘/ &
——
e W
E‘:.i ; '=;-§\\\-! from the State of Oregon Prevailing Wage
' Rates booklet and contain the current wage
outd rates for Region 2 (Clackamas, Multnomah,
Yurunton] and Washington counties) and related text.
For a complete booklet, contact the Oregon

Bureau of Labor and Industries.

" OREGON BUREAU OF LABOR AND INDUSTRIES

Coniinissioner = | | Effective Jully 1, 2000_ -
ureau of Labor and Industries . '_




REGION #2
Clackamas, Multnomah and Washington Counties

PREVAILING

OCCUPATION FRINGE

WAGE RATE

i

pripep

Asbestos Workers/Insulators

- See Appendix

~ See Appendix

RATE

¥

T Boilermakers - - See Appendix See Appendix
Bricklayers/Stonemasons See Appendix See Appendix
Carpenters See Appendix See Appendix
Cement Masons | See Appendix See Appendix
Diver / Divers' Tender _ See Appendix See Appendix-
Dredging (Asst. Engineer, Asst. Mate, Fireman, Oilers, See Appendix See Appendix
Openators, Tenderman)

Drywall Applicator (Drywall/Wetwall) See Appendix _ See Appendix.
Drywall Taper (Painters and Drywall Tapers) See Appendix See Apﬁendix
Electrician See Appendix See-Appendix
Elevator Constructors, Installers and Mechanics See Appendix _ See Appendix
Fence Constructor (not metal) (Laborers) See Appendix - See Appendix
Fence Erector (metal) $14.84 $2.97
Floor Covering Layers (Soft tile, linoleum and carpet) - $20.10 _ $4.73
Glaziers _ Se¢ Appendix . See Appendix
Hazardous Matcrials Handler/Mechanic $15.13 . $4.80
Highway and Parking Stripers See Appendix - See Appendix
Ironworkers (Structural & Reinforcing Metal Workcr;) See Appendix .See Appendix
Laborers and Material Movers (Hand); Flaggers See Appendix See Appendix
- Landscape Laborer/Technician $12.85 $2.18
Lather (Drywall/Wetwall) See Appendxx " See Appendix
Limited Energy Electrician '$21.03 $4.00
Line Construction ' See Appendix See Appendix
Marble Setters " See Appendix See Appendix -
Marine Carpenters: Bridge, dock and wharf builders, $2391 " $6.59
piledriver men, boom men, marine piledrivers j
~Millwrights; Machine Erectors; Machinists; See Appendix See Appendix
Millwright/Welders (Carpenters) : R :
Painter: Brush, Roller, Machine (spray and sandblasting) - See Appendix See Appendix
- Plasterers and Stucco Masons, (Swinging Scaffold, " See Appendix See Appendix
Nozzlemen and All Other Work) (Plasterers) L : . ’
. Plumbers and Steamfitters/Pipefitters (Plumbers) . See Appendix See Appendix
Power Equipment Openton :
Asphalt Paving Equipment: Asphalt Paver Operator, See Appendix See Appendix
Asphalt Plant Operator, Roller Operator, Scrmd N : S
Operator (any asphalt mix) . - ’
Asphalt/Concrete Profilers: Roto-Mill, Pavement $20.92 $7.25
Profiler Operator, Concrete Planer, Gnnder or
Grooving Machine Operator _ )
~ Auxiliary Equipment: Compressors, Gcncrators. $19.82 $5.11
Pumps
Blade: Blade/Grader Operator .$21.06 $5.36
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REGION #2

Power Equipment Operators (Continucd)

Clackamas, Multnomah and Washington Counties

Bulidozers, Rubber-Tired Scrapers, Material Haulers:
Bulldozer Operator, Rubber-Tired Scraper Operator,

and Material Haulers (including "Cat wagons", DJB's, $20.33 $5.65
Volvos and other similar models)
Compactors/Roller Operator: (not asphalt) $20.04 $6.59 °
Concrete: Batch Plant and or Wet Mix Operator,
Concrete Finishing Machine, Brooming, Tining or
* Wire Mat Machine Operator, Concrete . 20.94 A
Spreader/Placer Operator, Pump Operators (concrete $20. . $3.47
or grout), Concrete Slip Form Paving Machine (for
installing curbs/gutters, guardrails, and/or street
paving), Concrete Curing Equipment, Concrete Saw
Crane Operation: Hydraulic, Tower, Whirley, Lattice See Appendix See Appendix
Boom, Dragline & Clamshell, Signal Men
Crushing: Crusher Plant Operator or Oiler $15.06 $2.97
Drilling: Earth Boring Machine Operator (horizontal $18.86 $3.50
& vertical), Directional Drilling
Floating Construction Equipment: Floating Crane (or
"Derrick Barge"), Clamshell or Pile Driver used in $23.46 $7.34
conjunction with a construction project, Underwater
Equipment Operator. (Excluding Dredging
Operations, which is a separate classification - see
"Dredging")
Fork Lifts: Industnal Lift Truck Operator and See Appendix See Appendix
Material Handler
Front End Loaders, Hydraulic Hoes, Excavators $21.67 $5.31
Guardrail Equipment: Guardrail Punch Operator (all See Appendix See Appendix -
types), Guardrail Punch Oiler, Combination Guardrail : .
Machines, Punch, Auger, etc)
Repairmen, Heavy Duty (Mechanics, Welders) & $17.79 $4.29
Oilers _ : .
Sweepers $24.09 $7.48
Receive rate for craft performing Receive rate for craft performing
Riggers operation to which rigging is operation to which rigging is
incidental. incidental.
. Roofers: General Roofing Materials; Imritable Bituminous See Appendix See Appendix . )
Materials ]
Sheet Metal Duct Installers; Sheet Metal Workers See Appendix See Appendix
Sprinkler Fitters $21.58 $5.53 _ N
Telephone and Data Cabling $21.03 $4.00
Tenders to Mason Trades: Brick and Stonemasons See Appendix See Appendix
Tenders to Plasterers and Stucco Masons See Appendix See Appendix
Tile, Terrazzo, Brick and Marble Finisher See Appendix

See Appendix
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REGION #2 _
‘Clackamas, Multnomah and Washington Counties

OCCUPATION PREVAILING FRINGE
WAGE RATE RATE

Tile Setter/Terrazzo Worker: Hard Tile Setter See Appendix See Appendix
Tree Trimmers (Line Constructors) See Appendix ] See Appendix
- Truck Drivers, Heavy or Tractor-Trailer $1524 . : $3.77
; : Receive rate for craft performing Receive rate for craft performing
i Welders (Incidental) ‘operation to which welding is operation to which welding is
e _incidental. incidental.
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OREGON DETERMINATION 2000-02

BASIC

i BASIC -
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
ASBESTOS WORKERS BRICKL AYERS/STONEMASONS (Continued)
instaliation of insulation on mechanical systems for Area 1
Thermal and Acoustical purposes, also the installation of
fire stop penetrations on electncal and mechanical Baker Linn (a) Umatilla,
| systems. Benton .(a) - Maiheur (a) Union
' Clackamas Marion Wallowa
Jourmneyman Asbestos Worker 28.11 7.46 Clatsop Morrow Wasco (a)
: . : Columbia Multnomah Washington
1 Removal of regulated material on mechanical . Gilliam Polk Yamhill
-systems * which are not going to be scrapped. ** - Hood River Sherman i
: Lincoln (a) Tillamook
Hazardous Materials . _
| Handler Mechanic 13.756 3.50 Area 2
*Mechanical systems include pipes, boilers, ducts, flues, Benton (b) Linn (b)
breaching, grease ducts and acid ducts. This also Grant Malheur (b)
includes all labor connected with the handling and Hamey Wasco (b)
'| distribution of materials for these systems. Lincoln (b) Wheeler
1 **The removal of all regulated materials from mechanical CARPENTERS
‘| systems is exclusively the work of Hazardous Materials
|| Handlers, unless the mechanical systems are going'to be Zone 1 (Base Rate)
f scrapped. Laborers do all removal of regulated materials _ ’
on mechanical systems to be scrapped and any non- Group 1 23.94 7.92
| mechanical (walls, ceilings, floors, beams etc.) insulation. Group 2 24.09 7.92
| They also do loading of any regulated materials after it Group 3 24.44 7.92
| has'been removed, bagged and tagged, as well as' = Groyp4 2459  7.92
)| cleanup at the removal site and all work done at the Group 5 24.44 792
disposal site. Persons: performing the removal of
) . . Group 6 24.59 7.92
regulated materials are classified as Group 3 Laborers. Group 7 24.04 7.92
_ Zone Differential for Carpenters
_N )TE: Regulated materials. are those materials that are - (Add to Zone 1 Rate).
regulated Jor the purpose of protecting the environment .
or fpr personal protection by EPA, OSHA, DEQ. or .-Zone 2 .85
Fedéral OSHA. ‘Zone 3 1.25
. _ - -Zone 4 1.70
’B ERMAKERS . 24, 82 .-9.80 Zone 5 2.00
. .Zone 6 .. -3.00
‘BRI KLAYERSISTONEMASONS e Zone 7 5.00
‘(This trade is tended by “Tenders to Masons ) RERCT R '
e } . * Zone 1: Projects within 30 miles of City Hall in the
i Aféa 1 * 25, 63 8.59 Cities listed below. -
(Add $ 75 per hour to Fringe for Refractory repalr Zone 2: More than 30 miles but less than 40 miles.
“Wo Zone 3: More than 40 miles but less than 50 miles.
. o Zone 4: More than 50 miles but less than 60 miles.
-24.41 8.24' N Zone 5: More than 60 miles but less than 70 miles.

Zone 6: More than 70 miles but less than 100 miles.
Zone 7: More than 100 miles from the cxty hall of the

: employee S home local.
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OREGON DETERMINATION 2000-02

BASIC

HOURLY FRINGE
RATE BENEFIT

CARPENTERS (Continued):

Reference Cities for Group 1 and 2 Carpenters

Albany Eugene Longview Portland
Astoria Goldendale - Madras Port Orford
Baker Grants Pass Medford Reedsport
Bend Hermiston McMinnville Roseburg
Brookings Hood River Newport Salem
Bums Klamath Falls Oregon City The Dalles
Coos Bay LaGrande Ontario Tillamook
Corvallis Lakeview Pendleton

Vancouver

Zones for Groups 3 and 4 Carpenters are determined
by the distance between the project site and either
1)-the worker's residence; or
2) City Hall of a reference city
for the appropriate group shown, whichever is closer.

Reference Cities for Group 3 and 4 Carpenters
Eugene Medford Portland Vancouver
Longview North bend The Daltes S

' Zones for Groups 5, 6 and 7 Carpenters are
determined as follows: '

1. For those workers who reside within zone 1 of a
reference city below, their Zone pay differential shall
be computed based upon the distance from the City
Hall of that city to the project site.

2. For those workers who reside nearer to the project
than is the City Hall of any reference city below, the
mileage from their residence to the project may be
used in computing their zone pay differential.

3. The zone pay differential for all other projects shall

be computed from the City Hall of Longview, North
Bend, or Portland, whichever is closer to the project.

Reference Cities for Groups 5,6 and 7

Newport

Astoria  Klamath Falls Roseburg |
Bend Longview North Bend Salem
Eugene Medford The Dalles

Portland

_Groug' 7.

BASIC
HOURLY FRINGE

TRADE RATE BENEFIT
CARPENTERS (Continued)
Group 1 Group 2
Auto. Nailing Machine Floor Layers & Finishers’ -
Carpenters Stationary Power Saw o
Form Stripper Operators '

Manhole Builders
Non-irritating Insulation
Cabinet & Shelving
Installers (wood or steel)

Wall & Ceiling Insulators
Irritating Insulation

Group 3 Group 4

Millwrights Millwright/Welders
Machine Erectors (Certified Welders receive
Machinists $0.25/hour over Group 3)
Gro PS5 Group 6

Bridge, Dock & . Boom Men

Wharf Builders
Piledrivermen

Marine Piledriver

CEMENT MASONS _ o
(This trade is tended by "Concrete Laborers”) -

Zone 1 (Base Rate)

Group 1 23.66 8.45
Group2 - - 24.09 8:45
Group3 = 12409 - 8.45
Group 4 - 24.52 8.45

Group 1 Cement Masons, finishing, hand chipping,
patching, grouting, end pointing, screed setting, .~
plugging, filling bolt holes, dry packing, setting curb
forms, planks, stakes, lines and grades. Grinding of
concrete done as preparatory to patching or when
done to produce a finished concrete product.

Group 2 Composition Workers (includes installation”
of epoxy and other resinous toppings), and Power
Machine Operators.

JULY 1, 2000

PAGE 55

APPENDIX




OREGON DETERMINATION 2000-02
BASIC

HOURLY
RATE

FRINGE

T CENE - IR

BENEFIT

BASIC
HOURLY
RATE

TRADE

FRINGE
BENEFIT §

CEMENT MASONS (Continued)

.Group 3 Cement Masons working on suspended,
“swinging and/or hanging scaffold.

Group 4 Cement Masons performing work of both -
-Group 2 and Group 3 at the same time.

Zone Differential for Cement Masons
(Add to Zone 1 Rate)

Zone 2 .65
Zone 3 1.15
- Zone 4 1.70
- Zone 5 2.75

Zone 1 - Pro;ects wnthln 30 miles of Clty Hall in the
cities listed below.

Zone 2 — More than 30 miles but less than 40 miles.
Zone 3 — More than 40 miles but less than 50 miles.
. Zone 4 - More than 50 miles but less than 80 miles. .
';Zone 5 — More-than 80 miles.

-Reference. Cities

Bend Eugene  Medford - Salem

- [iCorvallis- . - ‘Longview  Portland: - - The Dalles
HETES SN coe - *Vancouver
5665 .. . . 7.92
. 26.32 792

lty:below ‘their zone pay shall be computed from the
CityHall of the clty wherein they reside.

fﬁg it
?

Il'he -zone pay for all other projects shall be
_ \puted from the Cnty Hall of Portland. -

' - Zone 2:

- Zone 5:

1001501t $50 +

" DIVERS & DIVERS' TENDERS (Continued)

Zone Differential for Divers/Divers’ Tenders

(Add' to Zone 1 Rate)

Zone 2 .85
Zone 3 1.25
Zone 4 1.70
Zone 5 2.00
Zone 6 3.00 -
Zone7 5.00

- Zone 1. Projects within 30 mnles of City | Hall in the

cities listed below.

More than 30 miles but less than 40 miles.
More than 40 miles but less than 50 miles.
More than 50 miles but less than 60 miles.
More than 60 miles but less than 70 miles.
Zone 6: More than 70 miles but less than 100 miles.:
Zone 7: More than 100 miles from the Cuty Hall -

of the employee’s home local.

Zone 3:
Zone 4:

Reference Cities for Divers/Divers’ Tenders

Roseburg

Astoria Klamath Fails  Newport
" Bend, Longview North Bend  Salem
Eugene Medford Portland - .-The Dalles

Depth>Pay and Enclosure Pay are added to the Divers'
Basic Hourly Rate to obtain the Total Hourly Rate for the

Diver.

- ._;Bésic - Hourly~ Hourly Divers’
Hourly + Depth + Enclosure = ~ Total
<Rate. - Pay Pay

_ DWérs' Depth Pay

Hourly Depth Pay-

De_gth of Dive -
- 50-100ft ([Total - 50) X $1:00)hr. -

({Total ft-100] X $1. 50)/r.

150 - 200 ft - $125 + {[Total ft-150] X $2.00)/hr.

Hourly Pay
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BASIC

HOURLY
RATE

OREGON DETERMINATION 2000-02

FRINGE
BENEFIT

TRADE

BASIC -
HOURLY
RATE

FRINGE
BENEFIT

DIVERS/DIVERS' TENDERS (Continued)

Divers' Enclosure Péy (working without vertical escape)

ELECTRICIANS (Continued)

Area 2
Distance Traveled Electricians 27.31 7.75
In the Enclosure Hourly Enclosure Pay Cable Splicers 28.68 7.80
5- 50ft $ .50/r. Area 3
50— 100 ft. $ .63/hr.
100 - 150 ft. $ 2.3/ Electricians 26.00 9.13
150 — 200 ft. $ 4.63/hr.
200 - 300 ft. $ 4.63 + ([total -200] X $.05/hr. Area 4
300 - 450 ft. $ 9.63 + (ftotal £t-300} X $.10/hr.
450 - 600 ft. $24.63 + ([total ft-450] X $.20)/hr. Electricians 28.00 8.79 -
: ' Cable Splicers 30.80 8.87
DREDGERS Electrical Material Handler 11.80 3.85
Zone 1 (Base Rate) Area 5
Leverman (Hydraulic, : - Electricians 2870  10.86
Dipper, Floating Clamshell) - 3065 7.75 Cable Splicers 28.95 10.87
Asst. Engineer (including Watch Electrical Material Handler 16.22 - 6.84"
Engineer, Welder, Mechamc _
_Machinist) 2860 7.75 Zone pay for Area 5 Elecftricians
Tenderman (Boatman Attendmg (Add to Basic Hourly Rate)
Dredge Plant); Fireman 2766 7.75 . a
Fill Equipment Operator 2690 7.75 Zone 1 31-50 miles $1.00
Assistant Mate (Deckhand}); : ' Zone 2 51-70 miles $3.00
Oiler 2516 7.75 Zone 3 71-90 miles $5.00
' : Zone 4 91 or more $8.50
Zone Differential for Dredgers _ :
(Add to Zone 1 Rate) There shall be a-30-mile free zone from downtown
Portland City Hall and a similar 15-mile free zone
Zone 2 2.00 around the following cities:
Zone 3 3.00
: B ' Astoria Seaside - Tillarook
Zone 1  Center of job site not more than 30 miles Hood River - - The Dalles
' from the City Hall of Portiand E S o
Zone2 More than 30 miles but not more than 50 Further, the free zone at the Oregon coast shall
Zone3 Over 50 miles extend afong Hwy 101 west to the ocean and -
' Hwy 101 east 10 miles if not already covered by
DRYWALL/WETWALL the above 15-mile free zone. '
Drywall (Acoustical and 2276 884 Area 6
Drywall Applicator) ST
Wetwall (Lather) 21.74 986 Electricians 25.53 8.02
: Cable Splicers 25.53 8.02
ELECTRICIANS
Area 1 N
Electricians 2226 6.79
Cable Splicers 2449 6.89
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OREGON DETERMINATION 2000-02

BASIC

HOURLY FRINGE
. RATE BENEFIT

BASIC -
HOURLY FRINGE
RADE RATE BENEFIT

Aréa 1

Malheur

Area 4

Benton
Crook
Deschutes
Jefferson
Lane (b)
Llnn
Manon .
Polk

{
.

N Yamhm ©

ELECTRICIANS (Continued)

Area 2

Baker
Gilliam
Grant
Morrow
Umatilla
Union
Wallowa-

Wheeler

Area 5

‘Clackamas
-Clatsop

Columbia
Hood River
Multnomah
Sherman

" Tillamook

Wasco .
Washmgton
Yambill (d)

30.79
2155
1540

3096
2167
15, 48, .

Area 3

Coos

Curry
Lincoin _
Douglas (a)
Lane (a)

Area 6

Hamey
Jackson
Josephine
Kiamath
Lake
Douglas (b)

. a) Those portions lying west of a line running North
and.South from the NE comner of Coos County to

‘-the’SE comer of Lincoln County =

b)(,Those portions lying east of a line runmng Nodh

: and South from the NE corner of Coos County to

th ‘SE-Comer. of Lincoln County.

777 +a
752+a
A1

780+a

755+a
42,

ELEVATOR CONSTRUCTORS (Continued)

Area 1. Area 2

Umatilla Al

Wallowa Remaining

Union ) Counties

Baker

GLAZIERS 25.19 5.95

{Add $1.00 to base rate if safety beltis requ!red by
State safety regulations) '

(Add $4.00 to base rate for work done from a
non-motorized single-man bosun chair)

Multnomah

Benton Lane

Clackamas Lincoln Polk

Clatsop Linn Tillamook
Columbia Marion Washington "

Yamhill

HIGHWAY / PARKING STRIPERS 21.38 .5.26

IRONWORKERS 2522 10.65

Structural, Reinforcing,

~ Omamental, Riggers, Signal Men

LABORERS

Group 1 o 20.44 785 |
Group 2 - : 20.93 785 .
.Group 3 ’ 21.30 785 ¢
Group 4 S 21.61 -7.85

Group 5 17.98 7.85

*Note: A Hazardous Waste Removal Differential mustbe* =~ |

added to the base rate if work is performed inside the

- . boundary of a Federally Designated Hazardous Waste

Site. A Group 1 base rate is used for General Labore_r on”
such a site. For further information on this, callthe -
Prevailing Wage Rate Coordmator at (503) 731-4709.

Zone Differential for Laborers
(Add to Zone 1 Rate)

Zone 2 .65
Zone3  1.15
Zone 4 1.70
Zone 5 275 -
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OREGON DETERMINATION 2000-02
BASIC
HOURLY
RATE

BASIC

FRINGE
BENEFIT

HOURLY
RATE

FRINGE

TRADE BENEFIT

LABORERS (Continued) LABORERS (Continued)
Zone 1 - Projects within 30 miles of City Hall in the

cities listed below.

Zone 2 — More than 30 miles but less than 40 miles
Zone 3 —More than 40 miles but less than 50 miles
Zone 4 — More than 50 miles but less than 80 miles.

a) Air Tracks, Cat Drills, Wagon Dirills, Rubber-mounted
Drills, and other similar types.

b) Pipe laying, applicable when employee assigned to _

Zone 5 — More than 80 miles

Reference Cities

Guardrail, Medlan Rail (c)

a) Pittsburg or similar types
b) Not swinging stages

Albany Eugene -Portland
Astoria Grants Pass Roseburg
Baker City Hermiston Salem
Bend Klamath Falls The Dalles
Bums . ‘Medford
Coos Bay Pendleton
Group 1
Asphalt Spreaders Leverman or Aggregate
Batch Weighman Spreader (d)
Broomers Loading Spotter
Brush Burners/Cutters Material Yard Man (e)
Carpenter Tender Powderman Assistant
Car & Truck Loaders Railroad Track Laborers
Change-House Man Ribbon Setters (f)
Chipper Operator (a) Rip Rap Man (Hand Placed)
Choker Setter Road Pump Tender/Mover
“Clean up Laborers *** Scaffold Tender

Curing, concrete Sewer Laborer
Demolition, wrecking Signalman

moving (industrial)*** Skipman
Dritler Assistant Siopers
Dry-shack Man Sprayman
Dumpers, road oiling crew Stake Chaser
Dumpmen for grading: - . Stockpiler

crew - Tie Back Shoring
Elevator Feeders Timber Faller/Bucker
Erosion Control Spec {Cert)  (Hand Labor)
Fine Graders . Toolroom Man (Job Site)
Fire Watch. ' Trafﬁc Control Supervisor
Form Stnppers ®) (Cemﬂed) .
General Laborer *** ‘Weight- Man-Crusher (g)

. Wood Fence Builder

c) Reference Post, Guide Post. or nghl-of Way Marker

d) Flaherty, and similar types
e) Including electrical

I ©) including steel forms

g) Aggregate when used

move, set up, align Laser Beam

*** Laborers can tear off roofs, clean up or handle
roofing materials only when at least one new story is
added or in demolition work, where no re-roofing will

OCCur.

Group 2

Applicétors (a)
Brush Cutters (b)

- Bumers

Choker Splicer .
Clary Power Spreader (c)
Clean up Nozzleman -
Green Cutter (d)
Concrete Laborers
Concrete Power Buggyman
Crusher Feeder
Demolition/Wrecking (e)
Vibrating Screed’

Gunite Nozzleman Tender
Gunite or Sandblasting
Pot Tender
Handlers/Mixers (f) -
Plpe Doping & Wrapplng
Post Hole Digger, Air,
Gas or Electric
Power Tool Operators (g)
 Sand Blasting (wet)
‘Stake Setter
Tampers

o

a) lncluding Pot Tender for same, 'applying proteétive
material by hand or-nozzle on utllny lines or storage

tanks on project.
b) Power saw

c) And simifar types of spreaders

d) Concrete, rock, etc.
e) Charred Materials

cement and lime.

-f) Of all materials of an |mtat|ng nature mdud ng

g) Includes, but not limited to: Dry Pack Machme

‘Groug 3

Asbestos Removal

. Bit Grinder

Concrete Saw Operator
Drill Doctor

Drifl Operators (a)
Laser Beam'(b) -
Manhole Builder
Nippers & Timbermen

Nuclear Plant Worker- Lead Shield

~ Jackhammer, Chipping Guns, Paving Breakers

~ Power Saw Operatbrs_ {c)

Sand Blasting (dry)
Sewer Timberman
Track Liners (d)
Tugger Operator
Vibrators (all)

Water Blaster

Welder
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OREGON DETERMINATION 2000-02

BASIC

- BASIC

HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE ] RATE BENEFIT

LABORERS (Continued)

¢) Bucking and falling
d) Anchor Machines, Ballast Regulators, Multiple
Tampers, Power Jacks

Group 4

Asphaft Rakers Motorman-Dinky Locomotive

Gunite Nozzleman Pipe Layers (all)

Grade Checker Powdermen

High Scalers, Strippers, = Pumpcrete Nozzleman -
Drillers (a) Shield Operator

_| Laser Beam (Tunnel), Tunnel Bull Gang (above

applicable when - ground) .

employee assignedto  Tunnel Chuck Tenders
move, set up, align Tunnel Miners

- laser beam Tunnel Muckers/Brakeman/
Tunnel Powderman Concrete Crew/Bull Gang
Loop Installation -

(underground}

a) Covers work in swiﬁging stages, chairs or belts, under
| extreme conditions unusual to normal drilling, blasting,
barring-down, or sloping and stripping.

: .Groug 5

Clean-up Laborers (bulldmg only)***

Demolition, Wrecking & Moving (building only)"'
' Flagger

'“Laborers can tear off roofs, clean up or handle roofing

LINE CONSTRUCTION (Continued)

Area 2

Cable Splicers 28.42 7.00
Joumeyman Lineman 25.75 6.82
Line Equip. Oper. 21.81 6.48
Groundman . 15.91 5.03

Area 1 All counties except Maltheur County
Area 2 Malheur County

Cable Spficers Certified Lineman Welder
- Leadman Pole Sprayer Heavy Line Equipment

Lineman Man .

Pole Sprayer

Group 3 ' Group 4

Tree Trimmer Line Equipment Man

Group 5 ~ Group 6
Head Groundman Groundman
Jackhammer Man

Powderman

MARBLE SETTERS (Includes Granite)
{This trade is tended by “Tile, Terrazzo, Brick &
Marble Finishers")

Areat 2663 < 8.59

" | material only when at least one new story is added or in
demblition work, where no re-roofing will occur. Area 2 - ' 2541 '8.24
.I.INE cousmucnon Area 1
Baker Malheur (a) - Wallowa .
I Benton (a) Marion Wasco (a)
29.41 7.99 " Clackamas Morrow Washington
26.52 7.88 . Clatsop - . Multnomah Yambhili
2057 - 5.90 Columbia . - : Polk .
22 86 5.99 Gilliam ' Sherman
19.95 5.87 Hood River '~ Tillamook
18.74 ~ 5.82 - Lincoln (a) Umatilla -
: . Linn(a) Union -
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OREGON DETERMINATION 2000-02

BASIC . BASIC -
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
MARBLE SETTERS (Continued ' - - PLUMBERS & STEAMFITTERS/PIPEFITTERS -
(Cont'd)
Area 2 . Zone 1: Projects within 15 miles of Cnty Hall in the
cities listed below.
Benton (b) Harney C Lincoln (b) Zone 2: More than 15 but less than 30.
Crook Jackson _ Linn (b) Zone 3: More than 30 but less than 40.
Coos Jefferson Maiheur (b) Zone 4: More than 40 but less than 50.
Curry Josephine Wasco (b) Zone 5: More than 50 but less than 100.
Deschutes Klamath . Wheeler Zone 6: More than 100 miles.
Douglas Lake _ I . - _ :
Grant Lane ' : Reference Cities for Area 1 Boise, Idaho
' : Twin Falls, Idaho
a) North Half _ _ .
b) South Half : With distances in Zone 6, 100 miles and beyond,
: - there shall be a minimum of one hundred fifty-one-
PAINTERS & DRYWALL TAPERS ' dollars and sixty cents ($151.60) per week or thirty
' : . dollars and thlrty-two cents ($30.32) per day '
Brush Painting 20.15 3.48 worked.
(Add $0.60 to base rate for spray, sandblasting, Area 2 (Both) ' 28.10 10.30
other pressure blasting over 3000 PS|, and steam . Area 3 (Both) 29.54 9.80
cleamng ) e ' :
Area 1 : Area 2’ - Area 3
(Add $0.50 to base rate for work over 60 ft : :
high-on swing stage, mechanical climber, spider or Baker Grant (b) : Al
bucket truck.) : Harney (a) - Morrow Remaining
- ' © - Malheur Umatilta - Counties
Drywall Tapers : 25.00 7.85 Wallowa '
_ S Y Union
PLASTERERS :
: _ ' S - a) Except Northwest Portion
Nozzleman . S - 26.66 6.36 b} Except Southwest Comer
Swinging Scaffold - 25.66 6.36
AllOtherWork - - . - 24.66 6.36° . - POWER EQUIPMENT OPERATORS
PLUMBERS & STEAMFITTERS/PIPEFITTERS Zone 1 (Base Rate)
‘Area 1 (Both) 274 7.07 . Group 1 26.91 8.20
: : S . - Group 2 i 26.00 - 8.20 .
(Add $2.21 per hour to basic hourly rate ifitis . . Group3d e 25.30 8.20 i
possible for worker to fall 30 ft or more, or is - Group4 T 24.83 8.20
required to wear a fresh-air mask or similar equip.) - Group5 . : 24.27 8.20
' S Group6 .- 22 10 8.20
Zone Differential for-Area 1 Plumbers & E '
Steamfitters/Pipefitters . Note: A Hazardous Waste Removal leferent:al must -
(Add to Zone 1 Rate) : . be added to the base rate if work is perfonmed inside
) the boundary of a Federally Designated Waste Site.
Zone 2 -~ $ 1.20 perhour For information on this differential, call the Prevailing
Zone 3 $ 1.70 per hour Wage Rate Coordinator at (503) 731-4709.
.Zone4  $ 2.50 perhour B
Zone 5 $_3.55 per hour
Zone 6. $30.32.per day
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OREGON DETERMINATION 2000-02

BASIC

HOURLY FRINGE

- BASIC
HOURLY FRINGE

_RATE BENEFIT

TRADE RATE BENEFIT

POWER EQUIPMENT OPERATORS

Zone Rates
Zone 2 $1.50

Zone 3 - 3$3.00

FOR THE FOLLOWING METROPOLITAN COUNTIES:

Multnomah; Clackamas; Marion; Yamhill;
Washington and Columbia:

|+ Zone map for this classification on page 71

(A) All jobs or projects located in Multnomah,
Clackamas and Marion counties, west of the
westemn boundary of Mt Hood National Forest
and west of mile post 30 on Interstate 84 and .
west of mile post 30 on State Hwy 26 and -
west of mile post 30-on Hwy 22 and all jobs
located in Yamhili County, Washington County
and Columbia County shall receive Zone 1 pay
for aIl classifications

(B) __All jobs or projects located in the area outside
1 the identified boundary above, but less than 50
-miles from the Portland City Hall shall receive’
Zone 2 pay for all classifications.

(C All jobs or pro;ects |ocated more than 50 mlles
the Portland City Hall, but outside the:

'dentlf' ied border above, shall receive Zone 3 pay

¥ for all classifications.

E’FOLLOWING CITIES:

| Bend Coos Bay, Eugene. Grants Pass;.
h Falls ‘Medford and Roseburg

“_pectnv City Hall of the- above menboned cities -

\ jobs or projects located more than 50 miles

pr projects located within 30 miles of the

POWER EQUIPMENT OPERATORS (Continued)
ASPHALT '
- Group

Plant Oiler
Plant Fireman
Pugmill Operator (any type) :
Truck mounted asphalt spreader, w/screed
Screed Operator
Extrusion Machine Operator
Asphailt Plant Operator (any type)
Asphalt Paver Operator
Roller Operator (any asphalt mix)
Diesel-Electric Engineer, Plant

" Asphalt Burner and. Reconditioner

Operator (any type), 84

nbhbnbsaNbhNnLEIIND

4 Roto-Mill, pavement profiler, under 6 ft
lateral cut
5 Roto-Mill, pavement profiler, ground man
2 Roto-Mill, pavement profiler operator, 6 ft
lateral cut and over
BLADE
Group
6 Blade Operator, pulled type
4 Blade Operator :
4 Blade Operator, Finish
4 Blade Operator, externally controlled by

electronic, mechanical hydraulic means. -
4 Blade Operator, multi-engine
2 . Auto Grader or “Trimmer™ Operator

BULLDOZERS
Group

‘Bulldozer Operator
' Drill Cat-Operator
Side-Boom Operator
Tandem bulldozer operator (quadnme &
simitar type, D-11)
Bulldozer Operator, thn engme (TC12 and
-similar type, D-10)
Cable-Plow Operator (any type)

o~ & N
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OREGON DETERMINATION 200-02

BASIC . BASIC
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
POWER EQUIPMENT OPERATORS (Continued) POWER EQUIPMENT OPERATORS (Continued)
CLEARING . CONCRETE (Continued)
Group Group
4 Log Skidder Operator 5 Concrete Pump Operator
. 4 Chipper Operator 5 Grouting Machine Operator .
4 Incinerator Operator 4 Screed Operator '
4 Stump Splitter Operator 4 Concrete Cooling Machine Operator
4 Faller/Buncher Operator 5 Concrete Mixer Operator, single drum,
' any capacity
COMPRESSORS 2 Batch Plant and/or Wet Mix Operator
' : 1 and 2 drum .
Group - 1 Batch Plant and/or Wet Mix Operator,
: 3 units or more
6 Compressor Operator (any power), under 5 Castin place pipe laying machine :
. 1,250 cu. ft. total capacity. 5 Maginnis Internal Full Slab Vibrator Operator
5 Compressor Operator (any power), over 5 Concrete Finishing Machine Operator,
: 1,250 cu. ft. total capacity. . Clary, Johnson, Bidwell, Burgess bridge
' deck or similar type |
COMPACTORS - Self-Propelled 5 Curb Machine Operator, Mechanical Berm
: ' Curb and/or Curb and Gutter
Group 5 Concrete Joint Machine Operator
' - 5 Concrete Planer Operator
-5 Compactor Operator, including vibratory 5 Tower Mobile Operator
5 Wagner Patco Operator or similar type 5 Power Jumbo Operator setting slip forms
; (without blade) etc., in tunnels
4 Compactor Operator, with blade 5 Slip Form Pumps, power driven hydraulic
- 4 Compactor Operator, multi-engine lifting device for concrete forms
. -5  Concrete Paving Machine Operator
CONCRETE 5 Concrete Finishing Machine Operator
o 5 Concrete Spreader Operator
L Group 4 Concrete Paving Road Mixer
i : - 4. Reinforced Tank Banding Machine (K-17 or
B 6 Plant Oiler- ' SIMILAR TYPES)
' 6 Assistant Conveyor Operator 2  Concrete Profiler, Diamond Head
R 6 Conveyor Operator 2 Automatic Concrete Slip Form Paver Oper.
i 6 Mixer Box Operator (C.T.B., dry batch, etc.) 2 Concrete Canal Line Operator
i 6 Cement Hog Operator _ 4  Concrete Breaker _ .
i 6 Concrete Saw Operator . ' &
s 6 Wire Mat or Brooming Machine Operator CRANE '
i 5 Combination Mixer and Compressor
iy - Operator, Gunite work Group
| f 5 Beltcrete Operator _
e 5 Pumpcrete Operator (any type) . 6 Oiler _ _ )
: .41 5 Pavement Grinder and/or Grooving 6  Truck Crane Oiler-Driver, 25 ton capacity
: fiii Operator (riding type) . or over .
B 4 Mixer Mobile Operator 6 Fireman, all equipment
! 5 Cement Pump Operator Fuller-Kenyon 6 A-Frame Truck Operator, single drum
(: similar 6 Tugger or Coffin Type Hoist Operator
[T ’
i
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OREGON DETERMINATION 2000-02

BASIC
HOURLY

FRINGE
RATE BENEFIT

- BASIC
HOURLY
TRADE RATE

FRINGE
BENEHT

POWER EQUIPMENT OPERATORS (Continued)

CRANE (Continued)
Group

Helicopter Hoist Operator
Hoist Operator, single drum
Elevator Operator
A-Frame Truck Operator, double drum
Boom Truck Operator
- Chicago Boom and similar types
Lift Slab Machine Operator
Boom Type lifting device, 5 ton capacity
or less:
Cherry Picker or srmllar type crane-houst
5 ton capacity or less . '
Hoist Operator, two drum
‘Hoist Operator, three or more drums
Derrick Operator, under 100 tons
Hoist Operator, stiff leg, guy derrick or -
similar type, 50 ton and over -
Cableway Operator, up to 25 tons
Bridge Crane Operator, Locomotrve
Gantry, Overhead
2. Cableway Operator, 25 tons and over
Helicopter Operators, when used in
ereetmg work

AR DABD & ARROOGOO

s N

: HYDRAULIC CRANE OPERATOR

Group

el

5 Hydrauhc Boom Truck Operator Pnttman
4 "_ Hydro Crane Operator, Under 50 tons
Hydro ‘Crane’Operator, 50 tons — 89 tons
—"--'nydro Crane Operator, 90 tons — 199 tons
' Hydro Crane Operator 200 tons and over

Tower Crane Operator
‘Whirley Operator, under 90 tons
Whldey Operator 90 tons and’ over

POWER EQUIPMENT OPERATORS (Contmued)
LATTICE BOOM CRANE OPERATOR (Comi'nued)*' '

Group

3 Lattice Boom Crane Operator, 50 tons
through 89 tons, & less than 250 ft boom.

2 Lattice Boom Crane Operator, 90 tons
through 199 tons, andlor 150 £t-200 ft
boom -

1 Lattice Boom Crane (Operator 200 tons and
over, and/or over 200 ft boom T

CRUSHER
Group

Crusher Oiler

Crusher Feederman
Generator Operator
Diesel-Electric Engineer
Grizzley Operator i
Crusher Plant Operator

NAEDLOO

DRILLING
Group

6 Drill Assistant
6 Auger Oiler C
5 Chum Drill and Earth Bonng Machrne
: Operator _ R TR T - &
4 Drill Doctor ' o T
4 Boring Machine Operator _
4  Driller - Percussion, Diamond, Core, Cable,
Rotary and similar type :
4 Cat Drill (John Henry)

FLOATING E UIPMEN

Group

" Deckhand
Boatman
Fireman :
Diesel-Electric Engmeer _ -
Barge Operator, self-unloading -

Piledriver Operator (not crane type) - . .
Floating Clamshell, etc. Operator, under
3 cu. yd. (only for construction pro;ects _
-- otherwise see “Dredgmg") S

AhhBOOO
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OREGON DETERMINATION 2000-02
- BASIC

BASIC

HOURLY FRINGE
RATE BENEFIT ]

HOURLY FRING

E

TRADE ] RATE BENEFIT

POWER EQUIPMENT OPERATORS (Continued)

FLOATING EQUIPMENT (Continued)
Group

4 Floating Crane (derrick barge) Operator,
less than 30 tons
2 Floating Clamshell, etc. Operator, 3 cu. yd.
and over (only for constsuction projects -
- otherwise see "Dredging”)
2 Floating Crane (derrick barge) Operator,
~ 30 tons but less than 150 tons

1 Floating Crane, 150 tons and over
FORK LIFT
_Grdup

6 Self-Propelled Scaffolding Operator
(excluding working platform)

. 6 Fork Lift or Lumber Stacker Operator.
6 - Ross Carrier Operator )
5 Lull Hi-Lift Operator or similar type

. 5 Fork Lift, over 5 tons
3 Rock Hound Operator

| cENERATORS
Group

4 Generator Operator

4 Diesel-Electric Engmeer

GUARDRAIL EQUIPMENT

" POWER EQUlPMENT OPERATORS (Continued)

HAZARDOUS WASTE REMOVAL

Group
5 - Assistant to the Engineer (Oiler)
4 Assistant Incinerator Control Board Oper.
3 Incinerator Control Board Operator
HEATING PLANT
Group
6 Temporary Heating Plant Operator
4 Surface Heater and Planer Operator -
HYDRAULIC HOES
Group

5 Hydraulic Backhoe Operator, wheel type
3/8 cu. yd. And under with or without
_ front end attachments 2 % cu. yd. and
under (Ford, John Deere, Case type)
4 Hydraulic Backhoe Operator, Track Type
3/8 cu. yd. (Note: Over 3/8 cu. yd. takes
shovel classification rate)

LOADERS

Group

6 Bobcat Skid Steer (under 1 cubic yard)
6 Bucket Elevator Loader Operator, Barber-
Greene and similar types_

Group 5 Loaders, rubber-tlred type, 2% cu yd. and.
: ' under
6 Oiler 5 Elevatlng Grader Operator Tractor Towed
6 Auger Oiler - : : requiring Operator or Grader B
6 Oiler, oomblnahon guardraul machmes . 4 .Belt Loader Operator Kolman ‘and Ko Cal
4 Guardrail Punch Operator (all types) types aE
6  Guardrail Pu_nch Oiler . 4 - Loader Operator, front end and overhead, %
4 Guardrail Auger Operator (all types) 2 % cu. yd. and under 4 cu. yd.
4 Combination Guardrail machines, i.e. Punch, 4 Elevating Loader Operator Athey and
. Auger etc. similar types |
4 Elevating Grader Operator Slerra Euclid or
similar types
3 Loader Operator, 4 cu. yd. but |ess than
6cuyd
2 Loader Operator, 6 cu. yd. and over
PAGE 65
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"OREGON DETERMINATION 2000 02

BASIC - BASIC
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
POWER EQUIPMENT OPERATORS (Continued) POWER EQUIPMENT OPERATORS (Continued)
OILERS ' ' ' RAILROAD EQUIPMENT
Group Group
: 6 Oiler . 6 Brakeman
. 6 Guardrail Punch Oiler 6 Oiler
i 6 Truck Crane Oiler-Driver, 25 ton or over 6 Switchman
6 Auger Oiler 6 Motorman
6 Grade Oiler, required to check grade 6 Ballast Jack Tamper Operator
5 Service Oiler {Greaser) 5 Locomotive Operator
6 Grade Checker 5 Ballast Regulator Operator
) 4 H.D. Mechanic '
PILEDRIVERS 5 Ballast Tamper Multi- Purpose Operator. .
{Use Crane rates when driving or pullmg p|l|ng) 5 Track Liner Operator o
5 Tie Spacer Operator
Group
. REMOTE CONTROL
4 Hammer Operator
4 Pllednver Operator (not crane type) Group
PlPE LINE Sewer Water o 2 Remote controlled earth-moving equnpment
Group REPAIRMEN, Heavy %
6 Tar Pot Fireman Group
-6 - Tar Pot Fireman (power agitated) S _ : -
6 Hydraulic Pipe Press Operator’ 6 Parts Man (Tool Room)
! 5 Hydra Hammer or similar types 6 H.D. Repairman Assistant
} 5 Pavement Breaker Operator 6 Welder's Assistant
i « 4 . Pipe Cleaning Machine Operator 4 Diesel-Electric Engineer (Plant or Floatlng)
' [ ;- 4:;... Pipe Doping Machine Operator 4 Bolt Threading Machine Operator -
| - 4. - Pipe Bending Machine Operator 4 Drill Doctor (Bit Gnnder) .
.4 . . Pipe Wrapping Machine Operator 4 H.D. Mechanic ;
g ‘4 " Boring Machine Operator 4 H.D. Welder . .
% ! .4 : . BackFilling Machine Operator 4 Machine Tool Operator ...
' T o S 4 Combination H.D. Mechanic-Welder, when
PUMPS dispatched and/or when required to do both
4 Welder - Certified, when dispatched andfor -
b required
~Pump Operator, any power , ' RUBBER-TIRED SCRAPERS .

. Hydrostatic Pump Operator .
y Pump Operator, more than § (any suze) L Group
Pot Rammer Operator '
B 4 Rubbér-tired Scraper Operator smgle .
engine, single scraper . . " ", .
4 - Self-loading, paddle wheel, auger type _
~ under1S5cu.yd.
4 Rubber-tired Scraper Operator ‘twin engme
4. Rubber-tired Scraper Operator, with push-
pull attachments.

._ :-, JU}L 1 -.-.»;..___._. LR o AT S BRI -.._ __.‘--.;, fooemgt v ._-.7 R L B s ]



OREGON DETERMINATION 2000-02
BASIC

HOURLY FRINGE
RATE BENEFIT

POWER EQUIPMENT OPERATORS (Continued)

RUBBER-TIRED SCRAPERS (Continued)
”GrOUp

3 Rubber-tired Scraper Operator, with
tandem scraper
.2 Rubber-tired Scraper Operator, with
tandem scrapers, mutti-engine
4 Self-loading, paddie wheel, auger type
15 cu. yd. and over, single engine
3 Self-loading, paddie wheel, auger type,
finish and/or 2 or more units

SHOVEL, DRAGLINE, CLAMSHELL, BACKHOE,
SKOOPER, ETC., OPERATOR

Group
6 Oiler
6 Grade Oiler (requ1red to check grade)
6  Grade Checker.
6 Fireman
4 Diesel-Electric Engmeer
4 Stationary Drag Scraper Operator
4 Shovel, Dragline, Clamshell, Hoe etc.,
Operator under 3 cu. yd.
4 Grade-all Operator
2 Shovel, Dragline, Clamshell, Hoe etc.,
Operator 3 cu. yd. and over
SIGNALMAN
Group

6" Bell Boy, phones, etc., Operator
6 Helicopter Radioman (ground)

SURFACING (BASE) MATERIAL
Grodp
- 6.- Roller Operator, gradlng of base rock (not
asphalt) : .
Roller Operator, Qiling, C.T.B.

self-propelled

- BASIC

HOURLY FRINGE
TRADE RATE BENEFIT

~ POWER EQUIPMENT OPERATORS (Continued)

SURFACING (BASE) MATERIAL (Continued)

- Group
5 Pulva-mixer or similar types
4 Blade Mounted Spreaders, Ulrich and

similar types
5 Chip Spreading Machine Operator
. 5 Lime Spreading Operator

SWEEPERS
Gfoup
6 Broorﬁ Operator, self-propelied

5 Sweeper Operator (Wayne type)
self-propelled

- TRACTOR — RUBBER TIRED

Group

5 Tractor Operator, rubber-tired, 50 H.P.
Flywheel and under

Tractor Operator, rubber-tired, over 50 H.P.
Flywheel

Tractor Operator, with boom attachment

Rubber-tired Dozers and Pushers
{Michigan,Cat, Hough type)

B L)

TRENCHING MACHINE

Group

Oiler

Grade Oiler (required to check grade)

Trenching Machine Operator, maximum

digging capacity 3 ft. depth

Trenching Machine Operator, maximum

digging capacity over 3 ft. depth

Back Filling Machine Operator

Wheel Excavator

Canal Trimmer

Band Wagon (in conjunction with wheel
excavator

NN A o anom

5:
‘6 Tamping Machine Operator. mechanical,
6

Hydrographic Seeder Machine Operator,
straw, pulp or seed
Rock Spreaders, self-propelied

i 5

SHEET METAL WORKERS (Continued)
Area 1 (Continued)

PAGE 67
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OREGON DETERMINATION 2000-02

BASIC - BASIC
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
TUNNEL ' . . )
.o (Add $1.00 to base rate for work with lead or
Group installing material in a plant that uses lead in any
. ’ o form to manufacture a product. (excluding soldering)
4 Mucking Machine Operator *  (Add $1.00 to base rate for work performed ina
6 Conveyor Operator (any type) = _ confined spaceas defined by OSHA.)
4 Shield Operator :
6 Air Filtration Equipment Operator Area 2 ) 21.28 7.46
6 Dinkey Operator . R
6 Oiler o (Add $1.75 to base rate for work performed
4 Tunnel Boring Machine Operator whenever it is possible for worker to fall 30’ or more)
- - o (Add $1.75 to base rate for work performed in an
UNDERWATER EQUIPMENT - area where epoxy resins or other injurious chemicals
' : : " " are being applied)
Group _ R
S . ‘Area 3 2543 8.36
2 Underwater Equipment Operator, remote ) ’
or otherwise, when used in construction e (Add $1.00 to base rate for work where itis
work _ necessary to wear a chemically activated face mask)
o T ' e (Add $1.00 to base rate for work where
WELDING MACHINES . employees are required to wear a fresh air mask due
R : ' to nuclear related work) _
Group ' o e (Add $.45 to-base rate for work on a swmgmg
: . : ~ stage, swinging scaffold or bosun chair in excess of |
~ 6.  Welding Machine Operator-  ~~ 30 feet above the ground)
ROOFERS Area 4 & Area 5 - 2246 878
: Area 1 w ~ _ Areas . ,
2 : ' 1 2 3 .4 - -5
) | Roofers . 21.90 5.95 e ' - S b
4 -] Han !mg coal tar pitch 24.09 595 Clackamas | Baker | Morrow Douglas | Coos
| Remove  fiberglass 24.09 5.95 " -Gilliam . ~ | Umatila | Lane - | Cumy -
' ;lnsulatlon Grant - 'Union - o,
(. oo Marion -1 Wallowa
3 '18.00 .6.72 ~ Multnomah
i - e "% polk , 1
L \,$2 0-per hour to ange for work wrth S “Waseo )oY - T ) 7
3 minous material) Washington ) S R "
2N e 3 . - Wheeler N . R
JEET METAL WORKERS . . _ Yamhil
25 2a 10. 23 © " SOFTFLOORLAYERS -~ - = 2196 5.88+a
: Add $1.00 to base rate for work performed on - - a)Plus 4% of basic hourly rate for employees with
) inging platform, swinging chair or swinging - - - less than one year of service, 6% for those with
T ' " more than one year.

R TUTI J T T S T O o P T et LI S S T T LB O et S 3o PR, LW oy
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OREGON DETERMINATION 2000-02

BASIC . BASIC
HOURLY FRINGE HOURLY FRINGE
RATE BENEFIT TRADE RATE BENEFIT
SPRINKLER FITTERS 2440 7.90 TRUCK DRIVERS
TENDERS TO MASON YRADES  21.19 7.50 -Zone 1 (Base Rate)

Tenders to Bricklayers and Stone Masons, Mortar
Mixers

(Add $.50 to base rate for refractory work)
(Add to base rate an'amount equai to that received

] for safety belt requirements or other unusual job
' conditions by the mechanic this worker is tending)

TENDERS TO PLASTERERS 20.14 7.50
TILE SETTER/
TERRAZZO WORKER 23.50. 6.98
(This trade- is tended by “Tile, Terrazzo, Brick &
{ Marble Finishers™)
(Add $.50 to base rate if safety belt required by
State safety regulations.) .
(Add $1.00 to base rate if work involves epoxy,
fumane, alkor acetylene black groutmg or
waterproof membrane.)
TILE, TERRAZZO, BRICK
& MARBLE FINISHERS 17.65 5.37

Assists Tile Setter, Bricklayers, Marble Masons and
Terrazzo Workers by striking, sawing, cleaning,
washing or grouting. Does not lay or set any
material.

« (Add $.50 to base rate if safety belt requnred by
State safety regulations)
|+ (Add $1.00 to base rate if work involves epoxy,
fumane, alkor acetylene black groutmg or
waterproof membrane.)
» (Add $.75 to fringe for refractory repair work.)

Group 1 22.08 8.85
Group 2 22.20 - 8.85
Group 3 22.33 8.85
Group 4 22.59 8.85
Group 5 22.81 8.85
Group 6 2297 8.85
Group 7 23.17 8.85

Note: A Hazardous Waste Removal Differential must
be added to the base rate if work is performed inside
.the boundary of a Federally Designated Hazardous
Waste Site. For further information on this, call the
Prevailing Wage Rate Coord. at (503) 7314709 -

Zone Differential for Truck Drivers
(Add to Zone 1 Rate)

Zone 2 65
Zone 3 1.15
Zone 4 1.70
Zone § 2.75
‘Zone 1 Projects within 30 miles of City Hall in the
cities fisted below.
Zone 2 More than 30 miles but less than 40 miles.
Zone 3  More than 40 miles but less than 50 miles.
Zone4 More than 50 miles but less than 80 miles. -
‘Zone S More than 80 miles. .

Reference Cities

Astforia

'Hood River . Oregon City The Dalles
‘Goldendale Longview - Portland Tillamook :
. Work Group

A-Frame or Hydra-lift Truck wlload
- . bearing surface 1
" Battery Rebuilder 1
. Bus or Man-Haul Driver———-—- 1.
. Concrete Buggles (Power operated) 1

Drivers and Helpers handling sacked coricrete -
add 15¢ per hour.

JULY 1 2000
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s Wash Rack, Steam Cleaner or combination

OREGON DETERMINATION 2000-02

BASIC

HOURLY
RATE

FRINGE
BENEFIT

. BASIC
HOURLY
RATE

FRINGE

TRADE BENEFIT

TRUCK DRIVERS (Continued)

Work

TRUCK DRIVERS (Continued)

'. "Lubrication Man, Fuel Truck Driver, Driver, Tireman,
1

:Lumbef Carrier, Driver-Straddle Carrier-used in
loading, unloading and transportation of material

Group Work Group
Dump Trucks, Articulated Dump Trucks, Side, End Transit Mix and Wet or Dry Mix Trucks:
and Bottom Dumps, including Semi-Trucks 5 cu. yds. and under 1
-and trains or combinations thereof:. Over 5 cu. yds. and inc. 7 cu. yds.-—--——— 2

Up to and including 10 cu. yds -1 Over 7 cu. yds. and inc. 11 cu. yds, ————-3

Over 10 cu. yds. and inc. 30 cu. yds. ———3 Over 11 cu. yds. and inc. 15 cu. yds ———4

Over 30 cu. yds. and inc. 50 cu. yds. ————4

Over 50 cu. yds. and inc. 60 cu. yds. — 5. Truck Assistant — 1

- Over 60 cu. yds. and inc. 80 cu. yds. ~————6 ' .

Over 80 cu. yds. and inc. 100 cu. yds. 7 Truck Mechanic-Welder-Body Repairman ——— 3
Dumpsters or Similar Equipment — all sizes 2 Truck Mechamc Assistant 1
Flaherty Spreader Driver or Leverman — 4
: _ Water Wagons (Rated Capaclty) up to:

Lift Jineys, Fork List-all sizes-used in loading, 3000 gallons - 1
unloading & transporting material on job site 1 3000 to 5000 gallons 2
: 5000 to 10,000 gallons 3
Loader and/or Leverman on Concrete Dry Batch 10,000 to 15,000 gallons 4
Plant, manually operated 1
' _ Winch Truck - takes classification of truck on

Low Bed Equipment, Flat Bed Semi-Truck and which winch is mounted.
Trailer or Doubles transporting equipment or wet :

-} or dry materials - 2

PAGE 70

APPENDIX




SPECIFICATIONS
DIVISION | - GENERAL REQUIREMENTS

SECTION 01010
SUMMARY OF WORK
.. PART1-GENERAL

i DESCRIPTION

>

The work includes but is not limited to:

' Dredging Berth 503 at Terminal 5 and Berths 603, 604, and 605 at Terminal 6; transporting
barges to and from the Port’s disposal operations site at Terminal 6; and segregating debris
during dredging and disposing of debris at a permitted upland disposal site approved by the
Engineer.

B. See the contract documents for wage rate and fee requirements.

1.2 LAYOUT OF WORK

A. Survey work perfonned under this contract shall be performed under the direct superwsnon of
an Oregon registered professional land surveyor..

B. - Lay out the work from reference points shown on the drawings and be responsnble for
measurements connected therewith.

C. The Port will measure for pay quantities by using pre- and post-bathymetric surveys.

Elevations on the drawings are based on Columbia River Datum (CRD) Negative numbers
indicate feet below elevation zero (0'). :

13 INSPECTION OF WORK AREA

A. The Contractor shall examine the work area to become familiar with the conditions of the
work involved for the performance of the work.

14 VERIFICATION OF MEASUREMENTS

A. Verify elevations and measurements and report discrepancies to the Engineer before
" proceeding with the work. The Contractor will not receive extra compensation for verification
of measurements or for labor or material expended on account of such dlfferences

1.5 D]SPOSAL

A. Dispose of waste material and debris off Port property and in accordance with applicable state,
federal, and local regulations. - ' '

Burmning or burying of waSte material within Port property is not permitted.

Disposal of dredged material debris shall be in accordance with Section 02842.

T\OOD\O90\DIV-01\01010 DOC _ o | SUMMARY OF WORK
2 01010-1 -



1.6

17

'RELEASE OF PETROLEUM PRODUCTS, PAINT, AND OTHER CONTAMINANTS

Protect against the entry of petroleum products, paint, and other contaminants into a waterway
(including river, stream, slough, wetland, etc.), storm sewer, sanitary sewer, or other drainage
system or onto a land area. :

In the event of a spill, immediately contain and remove the spilled material.

Notify the Engineer immediately if a spill occurs or if contamination is discovered which
indicates a release of petroleum products, paint, or other contaminants to the environment.

Indemnify the Port from loss or expense as a result of such spill for which the Contractor is
responsible. '

PROGRESS MEETINGS

Regularly scheduled job meetings will be held between the Contractor and the Engineer. The
Contractor’s representative at job meetings shall be the person directly responsible for the

work. The time and place of the meetings will be established by the Engineer.

Other unscheduled meetings may be required to resolve specific issues at the work area.

END OF SECTION

. SUMMARY OF WORK' o o ; - $AGT\00D\090\DIV-01101010.DOC

> 01010-2
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SECTION 01025
MEASUREMENT AND PAYMENT

PART | - GENERAL

1 INCIDENTAL WORK

Consider work not listed, but necessary to complete the work, as incidental. Each bid item
has incidental work associated with it. Some of the incidentals are identified. However, the
list is not complete. This does not relieve the Contractor from the responsibility for .
completing the incidental work. Incidental work includes, but is not limited to, separating

L , and disposing of debris, r?gging, lifting, towing, anchoring, mooring, and other miscellancous
T dredging operational tasks, as specified.

1.2 BID ITEMS

Payment constitutes total compensation for furnishing materials; for preparation of these
materials; and for labor, equipment, tools and incidentals necessary to complete the work as
specified and shown on the drawings. Measurement will not include unauthorized work
performed beyond the design limits. Replace material removed without authorization at no

added cost to the Port. The method of measurement and the basis of payment for bid items
will be as follows.

‘BID ITEMS

-

MOBILIZATION, SURVEYING, CLEANUP, AND DEMO_BILIZATION -L.S.

Payment will be made at the contract lump sum price for initial and interim mobilizations and
demobilizations of personnel, equipment, supplies, offices and other facilities necessary for

the work; surveying; and cleanup. The price includes premium on bonds and insurance an:d
other costs which are incurred before beginning the work.

B. The mobilization price includes:
1. Up to five shifts in‘operations to move from one dredging location to another at

Terminal 5 to accommodate shipping activity, whether arrivals are expected or
unexpected.

Up to ten shifts in operations to move from one dredging location to another at

Terminal 6 to accommodate shipping activity, whether arrivals are expected or
unexpected.

- Up to three demobilizations/remobilizations to move equipment from a dredging

location to the Contractor’s staging area at Terminal S in the event ship amvals make all
dredgmg sites unavailable.

Up to six demobilizations/remobilizations to move equipment from a dredging location

- to the Contractor’s staging area at Berth 602 in the event ship amva]s make all dredgmg
SlteS unavailable.

Stand-by time for the Port’s post -dredge survey and evaluation.

) o) 0\BIV-01101035.DOC MEASUREMENT AND PAYMENT
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- Payment will be made at the contract unit price per day. Demoblllzatlons/remoblllzatlons

- Contractor of any dredging debris including, but not limited to, stumps, logs, strappmg, Cab] : :

DREDGING OF MATERIAL AT TERMINAL 5 - C.Y.
DREDGING OF MATERIAL AT TERMINAL 6 - C.Y.

Pay quantity will be the number of cubic yards of material dredged from Terminals 5 and 6
between the existing river bottom (as shown on the pre-dredge survey), and elevation -40 feet
CRD (as shown on the dredge profile), plus the number of cubic yards of material dredged in
1 foot of over-dredging within the plus zero and minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation -41 feet CRD.

The contract unit price includes transporting the barge containing dredged material to the
Port’s upland disposal containment site moorings, where the Port will off-load dredged
material, and retrieving the empty barge after loading is complete.

The Contractor shall remove all “high spots™ above elevation -40 feet CRD that are
discovered dunng the post-dredge survey evaluation.

Payment will be made at the contract unit price per cubic yard.

The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within 30 calendar days prior to the date of commencement of work.
The post-dredge survey will be taken within two days of the Contractor’s notification of
completion of work to the Port.

ADDITIONAL SHIFTS IN OPERATIONS AT TERMINAL § - EACH
ADDITIONAL SHIFTS IN OPERATIONS AT TERMINAL 6 - EACH

Pay quantity will be the number of times (if any) the Engineer directs the Contractor to stop
dredging at Terminal 5 or Terminal 6 before the work is complete and move from the current
dredging location to another dredging location to accommodate unexpected ship arrivals.
These shifts in operations are in excess of the shifts in operations included under Bid Item 1.

Payment will be made at the contract unit price per each.

ADDITIONAL DEMOBILIZATIONS/REMOBILIZATIONS AT TERMINAL 5 - DAY
ADDITIONAL DEMOBILIZATIONS/REMOBILIZATIONS AT TERMINAL 6 - DAY

B et

Pay quantity will be the number of days (if any) the Engineer directs the Contractor to move .
equipment to the staging area and shut down dredging operations at Terminal 5 or Terminal 6
to accommodate unexpected ship arrivals. These demobilizations/remobilizations are in
excess of the demobilizations/remobilizations included under Bid Item 1.

last less than a day will be pro-rated.
SEGREGATION AND DISPOSAL OF DEBRIS -LS.

Payment will be made at the contract lump surm price for segregation and disposal by the -

chains, boulders or other oversize material at an approved upland disposal site. The price d . .

-é_i




mcludes fabrication and installation of removeable screens over material barge cells for the
screening of dredged material.

END OF SECTION
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PART | - GENERAL

1.1 PORT TENANTS

SECTION 01040
COORDINATION

A. Coordinate work affecting Port tenants through the Engineer. Special attention shall be given
to avoid interfering with tenant operations.

B. Some of the Contractor’s work may need to be scheduled around tenant aCllVltICS or done.on
swing or graveyard shifts, or weekends and holidays.

C. Ship Schedules:

2.  Ship schedules:

1. Ship arrivals and departures occur 7 days a week. The Contractor will be given 8 hours’
notice of ship ETA. When a ship arrives, the Contractor shall move all equipment to
another dredging location or to the staging area.

TERMINAL 6 BERTH OCCUPANCY SCHEDULE

DIV 0111040.00C

BERTH 603 BERTH 604 BERTH 605
Monday AM | Barge(s) on berth | Vessel on berth Vessel on berth
' ' PM | Barge(s) on berth | Vessel on berth Vessel on berth
Tuesday AM Vessel on berth
PM Vessel on berth
Wednesday AM
PM
Thursday AM | Barge(s) on berth | Barge(s) on berth | Vessel on berth
' PM_ | Barge(s) on berth | Barge(s) on berth | Vessel on berth
Friday AM | Barge(s) on berth Vessel on berth
PM | Barge(s) on berth Vessel on berth
Saturday AM Vessel on berth Vessel on berth
PM Vessel on berth Vessel on berth
Sunday AM | Barge(s) on berth _
PM | Barge(s) on berth - Vessel on berth

A vessel will usdally occupy all or most of a given berth.

b. Barges occupy a much smaller portion of a berth than a vessel but more than one
barge may be spotted on a berth at a time.

COORDINATION
01040-1




c. Every two weeks, an additional vessel will be on berth at Berth 604 0r'605. The
timing of this vessel is unpredictable, but it will generafly remain for approximately
two shifts.

d. The schedule shown above is typical, but cannot be guaranteed by the Port.
Variations occur regularly, and the Contractor shall anticipate frequent relocations -
during a normal work week.

1) Ship schedules are fluid and may change without notice.

e. Typically, there is at least 8-12 hours notice (for an otherwise unscheduled vessel)
- prior to a ship arriving.

3. Bénh 503 will be available an average of one day a week for dredging.
1.2 OTHER CONTRACTORS

A. The Port reserves the right to award other contracts for work in the vicinity of work covered
by this contract.

B. Contemplate in planning and work scheduling the following activities which will be in
progress in the vicinity during the time of this contract:

! 1. Water Quality Management
fi . 2. Sediment Testing

y C. The various contractors and the Engineer will mutually establish a schedule of construction
for the use of common work areas.

" 1.3 CONTRACTOR’S COORDINATION

i : A. The Contractor is responsible for overall coordination of the work.

;‘;"-’*‘ ' END OF SECTION
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SECTION 01300
SUBMITTALS

PART | - GENERAL

1.1 NOTIFICATION TO ENGINEER

A. Notify the Engineer at least 48 hours before intent to commence work. Do not start work
until authorized to do so by the Engineer.

1.2 DREDGING LAYOUT DRAWINGS

A. Atthe start of the work, the Port will provide the Contractor with a full size set of drawings
for use in recording revisions that develop during dredging.

B. The Contractor shall maintain the drawings accurately during dredging and make them
available to the Engineer as requested.

- 1. Mark up drawings with red pencil or pen to indicate exactly where an installation varies
from the original contract. Items to be marked include, but are not limited to:

a. Dimensional changes.
b. Revisions to details.
Include change-order or RF[ numbers if applicable.
_ D." Submit the revised drawiﬁgs upon completion of the work.
13 OTHER SUBMITTALS |
"A. Other submittals include but are not limited to:.

Section 01400 1.1
02842 34,35,36

END OF SECTION
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SECTION 01400
QUALITY CONTROL

PART | - GENERAL

T\OOD\090\DIV-01101400.D0C . _ ' * QUALITY CONTROL -

INSPECTION AND TESTING

No work shall commence or be covered until approved by the Engineer.

- Unless otherwise specified, acceptance tests called for in the specifications or deemed

necessary by the Engineer will be performed by the Port or its authorized representative.

Prior to initiating acceptance testing by the Engineer, it shall be the responsibility of the
Contractor to provide check testing to monitor construction methods and progress to assure
work acceptability. Include “check” testing costs in the price(s) bid; no separate payment
will be made for this work.

Acceptance testing by the Engineer will be initiated by the Contractor’s request for approval.-
The Engineer will have the right to perform testing at any time prior to acceptance testing.

Acceptance testing by the Engineer may include, but is not limited to, line, depth, underwater
slopes, tolerances, and location, or as otherwise required.

Results of the Engineer's hydrographic survey and testing for acceptability will be made.
known to the Contractor as soon as practical. However, it remains the responsibility of the
‘Contractor to obtain the specified requirements at all times; any delay in advising the .
Contractor of test results shall not act as a waiver of this responsibility. -

Hydrographic sur&ey and tests for acceptance which fail to meet the specified requirements
may be retested/resurveyed by the Port after remedial action. The cost of retesting and
additional hydrographic surveys will be withheld from progress payments to the Contractor.

Submit, for approval or testing by the Engineer whenever requested, samples of dredged
material as directed. The Engineer may take random samples of dredged material from the -
barges. ’

END OF SECTION
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1.4
1.5

16

SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

TEMPORARY UTILITIES

Make arrangements for obtaining temporary water, electric power, telephone, and other
services. : '

Maintain temporary facilities in a safe and proper manner and completely remove from the
site prior to final acceptance. :

Provide labor and equipment for temporary lines and services at no added cost to the Port.

EXISTING UTILITIES

Protect existing utilities, and other public and private facilities and improvements which are
to remain in place, from damage in the course of the work.

Repair damages that result from execution of the work at no cost to the Port. Repairs shall be
subject to approval of the Engineer.

SANITARY FACILITIES

Provide and maintain sanitary facilities which meet the requirements of applicable state and
local health regulations.

FIRE PROTECTION AND PERMITS

Provide adequate fire fighting equipment to contain an equnpment fire. Make available and
accessible in the work area.

STAGING, PARKING, AND WORK AREA

Access to and from staging, parking, and work areas shall be as shown on the drawings or as
directed by the Engmeer

STORAGE AND PROTECTION OF MATERIAL AND EQUIPMENT

The Engineer will designate the area in whlch the Contractor may store material and
equipment.

Store material and equipment within the staging area.

Protect. materials and equipment from damage, pilfering, etc., and fully relieve the Port of this
responsibility.

’ Upon completion of the work, remove unused materials and equipment from site.

HARD HATS AND SAFETY VESTS

Wear hard hats and safety vests in the work area. The safety vests shall be of the fluorescent
orange type.

END OF SECTION
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SECTION 01700
CONTRACT CLOSEOQUT

PART 1 - GENERAL

AGTeo
,(f):(.) .

CLEAN-UP

A.  All dredging debris shall be cleaned up from terminal work a
property.

END OF SECTION

D\090\DIV-01\01700.DOC
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DIVISION 2 — SITE CONSTRUCTION

SECTION 02842
DREDGING

PART | - GENERAL |

1.1 DESCRIPTION

T ot Sy

A. This section describes dredging and staging dredge material barges at the Port disposal site
moorings for Port discharge of material to an upland disposal site. The Contractor shall
segregate and dispose of dredging debris at an upland disposal site approved by the Engineer.

1.2 PERMITS

A. The Port will obtain all necessary dredging permits.

B. See Document 00800, Supplementary Conditions, and Exhibits A and B.

13 SOUNDINGS
e A. Soundings of the work area are shown on the drawings.
' 1. Soundings for Terminal 5 were obtained on June 8, 2000.
2. Soundings for Terminal 6 were obtained on June 8, 2000.

B. Pre-dredge soundings will be taken by the Port no more than 30 days prior to Notice to
Proceed with this dredging contract. »

“+ - C. Post-dredge soundings will be taken by the Port after dredging is completed. Additional post-
dredge soundings to confirm the Contractor’s remedial work will be performed at the
Contractor’s expense, and will be withheld from final payment.

> D. The vertical datum used in this project shall be Columbia River Datum (CRD) at each
: locality.

E. The Port will supply a gauge set on the CRD datum at the work site.

PARTZPRODUCTS
.21, - DREDGED MATERIAL

Dredged material includes all material excavated between the ekisting river bottom and the

- «,.;. dredge profiles shown on the drawings, within the tolerances noted, regardless of type, nature,
-+ - or condition encountered.

i 'DEBRIS

\. Debris includes, but is not limited to, material such as stumps, logs', tires, strapping, cable,
“=77 ete,, that is larger than 4 inches in any straight dimension.

The Contractor shall install screens on material barges to remove debris to meet the
maximum size requirement.

00D\I90IDIV-02102842.DOC DREDGING
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1. Screens shall be removed prior to full barge delivery to the Port for discharge of
material. '

23 HYDROSURVEY

A. Al hydrosurvey methods and means for verifying dredged depths shall be by electronic
means, calibrated to project datum, prior to the beginning of the project with the Port’s
surveyor.

B. Lead-line hydrosurvey check testing is not acceptable and will not be considered as an
acceptable means for determining dredged depth.. Calibrated electronic means to verify
dredged depths shall be the only method considered as acceptable.

~ PART 3 - EXECUTION
231 EQUIPMENT
A. Dfedging shall be by “clamshell” bucket. Material shall be placed in bargeé.
1. Clamshell buckets shall have straight closing edges for full closure without leakage.

2. The Contractor shall calibrate and mark cables and lift lines at 1 foot intervals to visually .
check depth of bucket.

B. Barges shall be either bottom-dumping or split-hull, with good working gates or sill closures
to prevent material from re-entering the waterway. Bottom gates on dump scows shall be
sandbagged to prevent material seepage.

1. Screens fabricated by the Contractor for remov'ing debris at the time dredged material is
being put into the barge cells, shall be removed or relocated on the material barge so that
full access to and around the full perimeter of the cell is achievable by the submersible
pump. '

2. During start-up of the Port’s-disposal operation, the first two barges shall require 48-hour
turn-around. After the first two material barges have been discharged, turn-around time
will be 24 hours

3. All ba:ges W|ll be returned to the Contractor w1th approxlmately 2 to 3 feet of
water/material in the bottom of the cells. This is required to protect the sandbagged
ADDENDUM NO 2eals On final delivery, cells will be cleaned to the sandbagged seals

.C. The Contractor shall deliver and moor the dredged material barge at the site location of the
. Port’s material dlsposal site.

1. 'The Port wﬂl discharge dredge material from the Contractor s barge with a submersible
pump. The turn-around time for discharge of material and return barge shall be 24 hours
from time of tie-up to the Port’s derrick at the disposal site until it is ready for pick-up
by the Contractor.

. dﬁly one B:a-rge,shall.be_ deliv'efed to t_he Port in a 24-hour period. Barge disposal
times will not overlap. '

. “DREDGING o . © 'SAGT\O0D\090\DIV-02\02842.DOC
02842-2 ' 100300




3.2

DREDGING

Dredging shall be accomplished in the designated areas and to the depths indicated on the
drawings, or as directed by the Engineer .

Dredging shall include excavation of material to lhe dredge limits, depth, lines, and grade as
shown on the drawmgs

Dredgmg tolerances are +1 foot and -1 foot from the maximum pay depth of -41 CRD at
Terminal 6, Berths 603, 604, and 605, and Terminal 5, Berth 503.

. Side slopes shall not be steeper than slopes as shown on the drawings.

The Contractor shall monitor his dredge work throughout the course of work for depth,
slopes, location, and tolerances and shall be responsible for all damages due to over-depth
dredging or dredging outside the given limits for dredging.

- The entire bottom shall be thoroughly swept with the “clamshell” to ensure dredge depth
‘tolerance has been attained. Any obstructions found above the dredge grade line shall be

removed before moving the dredge from the work area.

The Contractor shall begin dredging at the highest elevatlon of material to be removed and
work toward the lowest elevation. “Glory holing” will not be allowed.

The Contractor shall comply with dredglng-related and water quallty requrrements contamed
in the permits. See Exhibits A and B.--

The Contractor shall stop the.clamshell bucket as it breaks the surface of the water and allow
the bucket to dewater prior to puttmg dredge material on the barge to reduce turbidity from
dredge operations.

The Contractor shall notify the Port when dredge work is complete at each terminal. A post-
dredge survey of the dredged areas will be taken by the Port-and used to verify completion of
work to specified dredged depth, slopes, and tolerances. 1f the Port’s post-dredge
hydrosurvey finds the Contractor’s work not meeting contract plans and specifications, the

. Port will notify and provide the Contractor with hydrosurvey results. Any material found

above the specified grade shall be dredged to within tolerance. The cost of all additional
post—dredge hydrosurveys necessary to confirm the Contractor s work shall be withheld from
progress payments to the Contractor.”

1. The Contrcu_:tor shall anticipate stand-by time during the post-dredge hydrosurve-:y-
operation' and during the_.-evaluation of the .hydrosurvey_ results. .

:""12."_' “ltis antrcrpated ‘that the’ electromc post-dredge hydrosurvey will requrre one day to

‘- complete, and the post-dredge hydrosurvey evaluatlon will require four days to
complete.’ The results of the evaluation wili be given to the Contractor for one of the
- ‘followmg actrons

4. The post-dredge hydrosurvey evaluation determmes that the dredgmg has met
" contract dredging requiremerits. The Contractor will be grven substantlal
completron status _ .

$:\GT\00D\090\DIV-02\02842.D0C - ' DREDGING
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b. The post-dredge survey evaluation determines that the dredging has not met
contract dredging requirements. The Contractor shall immediately begin clean-up
of remaining dredge material designated on the post-dredge survey, until such time
as the Contractor notifies the Port of completion of work.

If, in the dredging operation, excess quantities of material over the contract quantities are
encountered, the Contractor shall notify the Engineer immediately.

The Contractor shall protect existing piling in and near dredge areas from damage.

When the Contractor is notified of a vessel call at a berth being dredged, .all work shall be
stopped that interferes with the ship call. The Contractor may continue dredging at an
unoccupled berth after vessel tie-up. :

Shipping operat|ons will continue at Terminal 5 and Terminal 6 during dredgmg Notice will
be given to the Contractor of the impending ship arrival. The Contractor shall clear the site of

_equipment on the dock and in the water, including anchor buoys and-any obstruction to the

33

berthing and securing of ships’ mooring lines during berthing and during cargo loading and
unloading activities. The Contractor shall cease operations if the ship occupies the dredging

site. Stand-by time for the duration of the ship on berth shall be antlcrpated by the Contractor

and included in the Bid (see Section 01025, Bid Item 1). ) _
TRANSPORTING DREDGED MATERIAL FOR D]SCHARGE/D!SPOSAL
Transport dredged matenal on barges to the disposal site.

The Contractor shall provide the followmg information on each: dredge material-barge that
will be used:

1. Name of barge.

2. Length, beam,and molded depth of each barge.
3. Dredge material capacrty of barge
4

Hydrostatlc data certified by a naval archrtect for detenmnmg barge drsplacement in
-short tons; per each 1 foot-of displacement between loaded and light drafts.

5. ‘E;f)'ected draft of -bar'g'e Joaded to capaeity wrthdredgematenal B

“DREDGING
028424

., Barge Types

1. Multiple-cell or spht—hull type Barge(s) shall‘be in good condition with no leaks in the
hull or in the bottom dumping mechanism. The barge shall be delivered to the Port’s
- drsposal operatrons moorage with sufficient. freeboard msrde the barge SO that no water
_ spllls over the. 51de of the barge while under way :

2. . Load lines shall be clearly shown on the barge and Ioadmg shall not take the barges :

.. below the load lines. The tug shall be of sufficient horsepower for mqving the barge and

N J'maneuvermg through manne traff ic to be encountered between the dredgmg srte and
drsposal site.

38 \GT\OOD\090\DIV 02\02842 DoC -
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3.4 DISPOSAL

A. Disposal sites will be the Suttle Road upland disposal area at the North Portland Harbor
above Terminal 6, and a Contractor-provided upland debris site approved by the Engineer.

1. The Contractor’s barges with dredge materials shall be transported to the disposal area
by tug and delivered to the Port operations for-disposal of material.

2. Time lost due to debris in the dredged material that plugs the pump and shuts down the
material disposal operation, will be added to the turn-around time of the Contractor’s
barges.

a. Costof repairs and time lost in the fulfillment of the contract due to breakage of the
pump by ingestion of oversize debris will be charged to the Contractor.

3. Debris Disposal:
a. Dispbse of debris at an approved upland disposal site.

' - - b. Do not dispose of debris in water.

c. Submit receipts'for debris disposal to the Engineer.

35 WATER QUALITY AND TURBIDITY

A. Conduct dredging operations to ensure adherence to turbidity and water quality requirements.
Prevent resuspension of material in the vicinity of the site. :

1. The Contractor shall develop a contingency plan with dredge procedures for reducing
turbidity in the event of a work shutdown resulting from water quality violations.
Submit the contingency plan at the preconstruction meeting.

B. Work in the dredging area shall be done so as to minimize turbidity increases in the water that
would degrade water quality and damage aquatic life, erosion of banks or bottom, or other
water quality impacts. Turbidity shall not exceed 10 percent above natural stream turbidities,
except as allowed by OAR 340-41. The Contractor shall take all normal precautions to
prevent turbidity at the dredging site including, but not limited to, making each pass of the
bucket complete including dredging and dumping to the barge, and bringing the bucket fulty
over the barge before discharging. There shall be no filling of the barge which will result in
water overflow from the barge. The bucket shall be placed on the bottom rather than dropped
unless dropping is required to excavate the sediments. Vertical bucket retrieval shall be at
moderate speed to minimize the erosion of materials from the bucket. Retrieval speed of the
bucket shall be reduced if water quality monitoring indicates increased levels of turbidity.

C. The Contractor shall keep an operator’s log and a daily progress chart aboard the dredge at al}
times for inspection. These documents will be submitted to the Port for retention with the
contract file at the completion of the dredging work. The Engineer will provide daily
inspections to assure conformance with the Jog and progress chart.

AGT\00D\090\DIV-02\02842.D0C ' _ : . : .+ DREDGING
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36 REPORTING REQUIREMENTS
A. A daily report of operations shall be prepared and maintained and copies submitted to the
Engineer. Further instructions on the preparation of the report will be furnished at the
preconstruction conference.
END OF SECTION
:l-"y',- '.‘
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o | i EXHIBIT A

DEPARTMENT OF THE ARMY PERMIT
Permictee: PORT OF PORTLAND -
.Y
Permit No:  96560456%

Issuing Office: U.S. ARMY CORPS OF ENGINEERS. PORTLAND DISTRICT

NOTE: The term “you™ and its derivadves, as used in this permit, means the permittes or any future transferce. The term “this office” refers to the
appropriate district or division office of the Corps of Engineers having jurisdiction over the parminied activity or the appropriate official of that office
acting under the authority of the commanding officer. . :

-You arc authorized to perform work.in accordance with the terms and conditions specified below.
Project Descripdon: Remove up to 100,000 cubic yards of sand and sil over a period of five years by clamshell dredge to a depth of 40 feet National

Geodetic Yertcal Datum (NGVD). with one foot of allowable over dredging. Material will be placed inwater at Morgan Bar, within the Ross Island
Lagoon, or at an approved upland dispasal site,

Purpose: Maintenance dredging to restore the existing facility to design depth for ship access.

Dmvin'z_s: Two sheets marked 96-496 (Columbia River - Maintenance Dredging)

Location: Terminal § (Berths 601, 603, 604, 605, and 607), 7201 N. Marine Drive (Section 24, T2N, KIW), Columbia River Mile 102.5,
Multhomah County, Oregon.

-

AP time lmit for completing the work authorized ends on September 30, 2001. If you find that you nced more time to complete the authorized
subrit your request for 2 time extensian to this office for consideration ot least one month before the above date is reached.
Loy
st maintain the activity authorized by this permit in good condition and in conformance with the terms and conditions of this permit. Yoa are
2 of this requirement if you abandon the permitted activity, although you may make a good faith transfer to a third party in compliance with
s C"ndi.ﬁon 4 below. Should you wish to cease to maintain the aathorized activity or should you desire to abandan it without a good faith transfer,
obtin"a modification of this permit from this office, which may require restoration of the area. :

2 discover any previously unknown histaric or archeolog;ic:l remaing while accomplishing the activity authorized by this permit, you must

eff : ¥ this office of what you have found. We will initiate the Federnl and state coordination required to determine if the remains wamant &
9t ot if the site is eligible for listing in the National Register of Historic Places. 9 %
BM 1721, Nav 86 (33 CFR 325(Appendix A))
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Permintec: PORT OF PORTLAND

Permit Na:  96-00496

4 If you sell the property associated with this permit. you must obtain the signature of the new owner ia the space provided and forward a copy of the
L ALY 194
Pami( to this officc to validate the uansfer of this authorizaton.

5. 'If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the cErtificaton 23
special conditions to this permit. For your convenicnce, a copy of the certification is attached if it contains such conditions.

e anl
6. You must allow representatives from this office to inspect the authorized activity of any time doemed pocessary to ensure that it is being or has beca
sccomplished in accordance with the terms and conditions of yous permic.

Special Condiiions a, through j.:

. Work in the waterway shall be done so as o minimize turbidity increases in the water that tend to degrade water quality and damage
aquatic life. :

b. Land disposal of dredged matenal 5hal] be accomplished behind adequately maintained protective berms, which will prevent the
material from recuming to the waterway.

_ c. If a bucket dredge of any type, including but not limited to grab or clamshell, dipper. dragline, or backhaul bucket, is used, all digging
passes of the bucket shall be completed without any material, once in the bucket, being returned to the wetted arca

d. When the District Enginece has been notified by a fishery agency that a filling activity is sdversely affecting fish or wildlife resources
ot the harvest thereof, and whea the District Engineer subsequendy directs remedial measures, the permittee shall comply with such directions as may be
- received o suspend or modify the activity, to the extent required (o mitigate or eliminate the adverse effect.

e. Dredging activitics at Terminal 6 shall occur during the inwater work period of November 1 thmuéh February 28.
v f. Sedirnent testing is required prior to any dredging activity (o determine the suitability of the matesial for placement at the Morgan Bar
of Rost Istand Lagoon inwater disposaf sites. The permintee shall contact the Pordand District Regulatory Branch (326-6096) af least two wecks prior w0
nyymposed sampling to allow the design of a sediment sampling/testing glan or review of any permittee designed plan. Scdiment lesting results and
documentation shall be provided to the Portland District Regulatory Branch at least 30 days prior to the proposed discharge to allow time for review and @
deu:mmoq 85 to the suitability of the proposed discharge for inwater disposal. Sediment tesdng requirements shall be based on the Pordand District’s
tiered testing approach aad the Inland Testing Manual.

G g. The permintee shall comply with any conditions of the water quality certification to be issued by the Oregon Department of

i Quality.

(Cont’d on page 22)

Autfmuer You have been nuthorized to undertake the activity described above pursuant to:

Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
Section 404 of the Clean Water Act (33 U.S.C. 1344),
Scdcn_l(ﬁ of the Marine Protection, Research and  Sanctuaries Act of 1972 (33 US.C. 1413).

-

does aot obvinte the need to obtain other Federal, state, of local authorizations required by law.
does not grant any property rights or exclusive privileges.

it docs ot authorize ony injury to the property or rights of others.

_. do‘*‘"'°“lll!1'nom.<:m.u:r{erem:cwuhzx.nycmstmgt::'prvapost:dFedaralprvrm:cv.

Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

kS o s . .-
& &mmmjﬁwmm{mamkofodumﬁmdwmpumiud activities or from natural causes.

EEICET TR SO



-An'ﬂ] Corps of Engmccn. Portland District, Attn: Mark Dasso, CENPP-CO-NW, P.O Box 2946, Pordand, Ore
_ M --42 fett Columbia River Daturii shall be redredged and redistributed.

Perminee: PORT OF PORTLAND

permit No: 96-00496

h. The permittec shall notify the Porland Distict (CENPP-CO-NW, Mark Dasso. 503 326-6084) at least two weeks pnor to the

,d,gdulmg of disposal at Morgan Bar to insurc that there are o conflicts with Corps of Engincers work in the area

must be cvenly distributed. After each disposal activicy. a post d'upos:.lsmcyofdtcamshallbcscn( o US.

i. Disposal at Morgan Bar
gon 97208-2946. Any mound shallower

j. Any nccessary project modifications within the regulatory authority of the Corps of Eaginecrs shall be reported; written approval fmm

-' dg Corps of Engincers-is required prior to implementation of any such project modification.




Permittce: PORT OF PORTLAND

Permit No: 96-004%6

. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf of the United States in the

e. Damage claims associated with any future modification, suspeasion, or revocation of this permit
Rc,!ia?uz on Applicant’s Dara: The determinadion of this office that issuance of this permit is aot contrary to the public interest was made in reliance on
iinformation you provided.- .

'Rg:nluaxion of Permit Decision. This office may reevaluyate its decision on this permit at any time the circumstances wamant.  Circumstances that
d require a reevaluation include, but are aot limited to, the following:

L You fail to comply with the terms and coaditions of this permit

£R 3 . .

.b. The information provided by you ia support of your permit application proves to have been false, incomplete, or inaccurate (See 4 above)..
c.--Significant new informatioa surfaces which this office did not consider in reaching the original public interest decision.

ch a reevaluadon may result in a detenmination that s is appropriate (0 use the suspension, modification, and revocation procedures contained in 33

R 325.7 or enforcement procedures such as those coatained in 33 CFR 326.4 and 326.5. The referenced . enforcement procedures provide for the

ssfw;ec of an administrative order requiring you 10 comply with the terms and coaditions of your permit and (or the initiation of legal action where

! certain situations (such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the cost.

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit  Unless there are circumstances

requiring either a prompt completion of the authorized activity or a reevaluation of the public interest decision, the Corps will normally give favorable

consideration to a request for an exteasion of this time limit,

Your signature below, as permittee, indicates that you accept and agrez to comply with the terms and conditions of this permit.

L opa M WY der. , 1946 -

appropriate. You will be required to pay for any corrective measures ordered by this office, and if you fail to comply with such directive, this officc may-

ERMITTEE SIGNATURE) (DATE)
_tecar_ ¢ Heniieun Maoiwe Daccon

-~ (PRINTED NAME) ) (TTTILE)

.

bct;obpr 31- 1396 _

(DATE)

Wb'ehuumorwkwwwmmﬁtmﬂl,hdﬁumu_mmumkmfmmclmandeénditionso{thispamit

will continue to be binding oa the new owner(s) of the proparty.. To validate the transfer bf this permic and the associated liabilities associated with
compliance with its terms and cooditions, have the transferee sign and date below.
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October 15, 1996 g n
Judy Linton

U.S. Army Carps of Engineers DEPARTMENT OF

ATTN: CENPP-OP-GP _
P.0. Box 2946 ENVIRONMENTAL

.. Portland, OR 97208-2946 QUALITY

- The Department of Enviranmental Quality (DEQ) has reviewed Corps of Engineers permit application
- #96-496 for the Port of Portland. The project involves the dredging of up to 100,000 cubic yards of

~ sand and silt over a five year period at Terminal b, at river mile 102.5 of the Columbia River. Based
on the infarmation prdvide_d by the applicant, including past sediment chemistry results, OEQ does

« . NOt anticipate any long term violations of State Water Quality standards, provided the following

comments are incwporated into the permit.

. The Columbua R:ver is classified as Water Quality Limited (WQL) under the Federal-Clean Water Act;
- water qualrty concerns exist for temperature, water contact recreation (Fecal coliform), dissolved
' oxygen, and toxics; and is Salmonid Habitat.

1. _Provide the sediment sampling and and analysis plan, when available.

2. Provide the sediment chemistry results for the materials to be dredged, along with the
- disposal plan, _fdr.review before dredging occurs. .

3. Minirnize'turbidity during dredging using all practicable control measures.
L 4. .-DEQ requires site access on day of request.

,-;; . The DEQ hereby cemf ies that this project comphes with the Clean Water Act and state water quality
- standards, it the above COﬂdlthﬂS are made a part of the Federal permit.

The apphcant shall nonfy the DEQ of any change in the ownership, scope, or constructnon methods
: of the pro;ect subsequent to certrﬁcatlon If you have-any quesuons, please contact Tom Rosetta
' (229 -5845]. _

Sincerely,

MicHael Downs . . S .

’ X " Administrator ' ' ,,:
' Water Quality Division _ ;

T:TR.cerdint.r7

cc: Jerry Hendrick, ODSL (Salem)
Bob Baumgartner, DEQ-NWROQ
Paul Keiman, DEQ-NWRO
Applicant(s)_ '

"~

PR gy PN Y

~es Tl Civeh Avenue



}1@ 96 ©9:48 FROM:USACE REGULATORY/PORTLAND ID:15233°64089 PAGE 24
L .

| Y- s UNITED STATES DEPAR_ENT OF COMMERCE

z ‘LL -"3 National Oceanic and Atmaspheric Adminisuaticn

A NATIONAL MARINE FISHERIES SERVICE '

%3 ENYIRONMENTAL & TECHNICAL SERVICES DIVISION

525 NE Oregon Street .
PORTLAND, ORSGON 97232-

b | XN 26 1996

. —

. "7 Colonel Timothy L. Wood

%7 Corps of Engimeers, Portland District
Attn: Ms. Judy .Linton

. P.O. Box 2546 '

Portland Oregon 97208 2946

JREE 96-496, Maintenance Dredging of Port of Portland Terminal
: Six in the Columbia River at Portlard, Oregon

.Dear Colonel Wood :

The National Marine Fisheries Service (NMFS) has reviewed che :

- subject Public Notice in which the applicant (Port of Portland) )
-proposes to dredge a total of 100,000 cubic yards of sand over a

five year period from the front of Terminal Six in the Coluwmbia

River at Portland, Oregon. OQur comments are based on NMFS’
‘responsibility for the protection and enhancement of warine,
'estuarine and anadromous fishery resources and their habitats.

.The NMFS has no objection to the issuance of a permit for this :
“project provided that all sediments are tested each year prior to j

any dredging.

. This letter is our response under the authority given to us
through the Fish & Wildlife Cooxrdination Act (16 U.S.C. 661r666c,
© 48 Stat. 401) to review and comment as to the effects on fish and
. wildlife from activities proposed or permitted by the Corps of

> Engineers (COE). This response does not relieve the COE of its
.. obligations to comply with the procedures set forth in the

. " Endangered Species Act (Part 402 of the CFR) or the substancive
.- requirements of section 7. Snake River spring/summer chinook

- -salmon, Snake River fall chinook salmon, and Snake River sockeye
' salwon have been listed as threatened or endangered under the
Endangered Species Act and occur in the project vicinit

~ Therefore, please determine if this action may affect t e listed
“7  Snake River salmon species; if so, please initiate consultation
7. 'in writing with the Habitat Conservation Branch of this office
- pursuant to 50 CFR 402.14.

R
.

Lo _ - : : D P




f _g6 @9:49 FROM:USACE RECULATORY/PORTLAND ID:150332640283 PACE 3,4

L 0
~’

2

‘Questions regarding this letter should be directed to Ben Meyer
at (503) 230-5425. .

‘Sincerely,

Elizabetﬁ Holmes Gaar

Habitat Branch Chief

cc: USFWS -. Portland
: ODFW - D. Bennet
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September 16, 1991

A permit to dredge up to 20,000 cubic yards of material ver year for the
next ten years. . .

t River Miles 11, 10, S 1. and the Swan Tsland Benair Yard,. :‘Hl’:m
ver, Uregod. ' )

has been issued to _. Bort of Portland onSept. 16, 19_91

Address of Permittee Box 3529, Portland, Oregon 97208

Permit Number

- 071-0YA~1-008760 i
Corps of Englneers
Distrlct Engineer
ENG FORM 4336 . Jul .81 133 CFA 320-330) EDITION OF JUL 70 MAY BE USED,' (Prooonent: CECW O

T R S RS e

seprm st o

o8 4o sge




DEPARTMENT OF THE ARMY PERMIT

permittee: PORT OF PORTLAND

permit No: 071-OYA-1-008760 . _ )

fssuing Office: U.S. ARMY CORPS OF ENGINEERS, PORTLAND DISTRICT

O‘ﬂ.'. The term “you" andt its derivatives, as used in this permit, means the permittee or any future transferce. The term “this office”
tefers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted activity or the
appropriate official of that office acting under the authority of the commanding officer.

You' are authorized to perform work in accord-ancc with the terms and conditions specified below.
Proicat Description: To clamshell dredge up to 20,000 cubic yards of material per year from terminals 1 (Willamette River mile 11),

2 (mile 10), 4 (mile 5), 5 (mile 1), and the Swan Istand Repair Yard (miles 8 - 9). The project invotves dredging material on an “as
nccdcd" basts for the u=xt 10 years. -

Purpose: To provide and maintain adequate depths at the terminals and repair yard.
Drawings: Three sheets marked 008760 (Columbia River - Dredging)

 Project Location: Terminats 1 (Willamette River mile 11), 2 (mile 10), 4 (milc 5), 5 (mile 1), and the Swan Island Repair Yard (miles
8 - 9) located in the Willamette River in Multnomah County, Oregon.

Pcnni( Conditions: N

thcral Condluom. .

L Thc time Bmit for eomplcung the work authorized ends cn Fcbruag 1, 200t.. If you ﬁnd that you need more time to complctc the
authorized activity, “Submit” your requc:t for a lime extension o this office’for consideration at least one month before the above date |
is rcached.

N i . . e pEf e P L L TR "‘-...-n_
- . B S S A T -ty O L LT BASEE \ O LE

.......

pcnmt. “You are ot relicved of this requn'ed if you abandon the pcnmltcd aclmty. -although'y you may ‘rake a good faith transfer to _
a lhurdpattymcompﬁanoew:th Geacerat Condition 4 below. Should you wish to cease to maintain lheaulhonzed acumyorslmidyou )
desire 0 abandon it wuhout a good ‘faith transfer, you must ob(am a' modification of ‘this permit’ ‘from thisoffic ice, whnch may requu'c
restoration of the area;”

3 l(g you ‘discaver any prcwously unknown htstonc oc archcologml cenising whlle accomphshmg Fitie’ actmly authonzed by this pcnmt.
You st immediately notify this office of what you have found. We will initiate the Federal and state coordination required to dctermmc
if the (cnzau!s warrant a recovery ¢ cn'ort o 1( the sue is eﬁg:blc for hstmg in the National Regmer of Histonc Places.

' ENG FORM 1721, Nov36 | I " (33 CFR 325(Appendix A))

e e e e
A . e LT e sl
' . DRI



6. You must allow representatives from this office 10 inspect the autborized activity at any time decmed necessary 10 ensure that it is
being or has been accomplished-ig accordance with the terms and conditioas of your permit.

.Further Information:
LGongrcss:onal Xulhdritics: You have bc'c_ﬁ au(hor?cd o udd;nakc the activity d&d&d ab&c purﬁuam to:
(X) Scction 10 of the Rivers and Harbors act of 1899 (33 US.C. 403).
: () Scction. 404 of the Clecan Water Adt (33 U.S.C. 1344).
() Scction 103 of the Marinc Protection, Rescarch and Sanctuaries Act of 1972 (33 US.C. 1413).
2. Limits of this authocization.
“a. This pcr_mit-doa not obviate the need to obtain dther.cheral, state, ot local autﬁorizaxions required by law.
b. This pcrmit does oot grant any property rights or exclusive peivileges. |

c. This permit does not authorize any injury o the property or rights others. .
o d This permit does not authorize interference with any existing oc proposed Federal pl"OJCC( :
3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:
a. Damages (o the permitted peoject or usa therefore as a result of other permitted or unpermitted activities oc from natural musa.

v b. Dauﬁages to the permitied project or uses therefore as a result of currcat o future activities undertakea by or ou behalf of the
- United States in the public interest.

c. Damages 10 persons, property, Oc 10 other permitted or unpermitted activities or structures caused by the activity authorized by
this permit. :

d. Designed or construction deficiencics with the permitted work.



* permittec: PORT OF PORTLAND L

=~ -permit No: 071-OYA-1-008760 Special Conditions a. through i.

_ a. All digging passes of the dredging bucket, which may include grab or clamshetl, dipper, dragline, or backhaul bucket, shall
be completed without any material, once in the bucket, from being returned (o the waterway.

L b. You must advise the Regulatory and Resource Branch in writing at least two weeks before you start maintenance dredging
7 - adtivitics authorized by this permit.  You must also spedily your plans and site location(s) for dredged materiat disposal.

c. You shall comply with the timing restrictions {or in-water wark as imposed by the Orcgon Division of State Lands.

d. Turbidity increasc is lxmltcd 10 10% increase above background as measured 100 feet downstream from the project or within -
he Swan Island fagoon areca. :

. ¢. The applicant will provide a dredging data report at yearly intervals until the project is complcted. At project completion,

final report shall be submitted. The data nceded in the reports shall included the amount and location where the material was taken,
he quality or kind of material excavated, pre- and post-depths where the material was excavated, and other relevant information that
may be uselul to help understand and charactcriu: the nature of the chaanel's substrate.

~+* {. In order to avoid possible conflicts in dredging and equipment movement in the Columbia River, site-specific tocauons shall

' prowdcd to the Watcnvays Pm]cct Subsccuon of the Navrgahon Branch in Operations Dmsaon at least 30 days prior to the start of

1'_mmmg :

g Yourusc o( the permitted acxmty must not mtcrfcrc with the public’s nghl 10 free nawgauon on all navigable waters of the.

'--Umted States.’ ' .

) h. You miust install and maintain; at your expense, any safety lights and signals prescribed by the United States Coast Guard

" (USCG), through regulations or otherwise, on your authorized facilities. The USCG may be reached at: Commander, Thlrtccmh Coast
Guard District, US Coast Guard - OAN, 915 Sccond Avenue, Seattie, Washington 98174-1067 (206/442-5864). '

L. This authecization for maintenance drcdgmg is valid until 1 February 2001.

v r it 2 iy LAY



" permittce: PORT OF PORTLAND

permit No: 071-OYA-1-008760

¢. Damage claims associated with any future modification, suspension, or revocation of this permit. )

4. Refiance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public interest was
‘- made in refiance on the information you provided.

S. Reevaluation of Permit Deasion.  This office may recvaluate its decision on this permit at any time the armmstanc:s warrant.
Circumstances that could frequire a recvaluatm indlude, but are not limited to, the followmg_

‘a. You fail to comply with the terms and conditions of this permit

-b. The information provided by you in suppoct of your permit applicat-ion proves (o have been (alse, incomplete, or inaccurate (See
4 above). . '

"¢ Significant ncw information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it i appropriate (0 use the suspension, modification, and revocation procedures
contained in 33 CFR 325.7 or enforcement procedures such as thase contained in 33 CFR 326.4 and 326.5. The refercnced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the terms and conditions of your permit
and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by this office,
~and if you fail to comply with such directive, this office may in certain situations (such as those spccu’ ied in 33 CTR 209.170) accomplish
' the cotTective measures by contract or otherwise and bill you for the cost.

: 6. Extensions. General condition 1 establishes a time limit i‘or the completion of the activity authorized by this permit. Unless there
are circumstances requiring cither a prompt compietion of the authorized activity oc a recvaluation of the public intcrest decision, the
) Corps will sormally give favorable coasideration to request for-an extension of this ime hm:t .

-‘Your s:gna(urc below, as permittee, indicates that you accept and agree to comply with the terms and oondmons of this pcrm:t_

ficial, designiated to éct for thie Sécretary of me'Anﬁy,_' has ’signed below.

September 16,. 1991
j (DATE) :

N D em e o

-Coionel Cerps of - Engineers .
. DlSttht Eng].neer S

Whé:i the slrudures or work authonzed by this pcmut are still in cnstencc at the-time the propcrty is lramt’errcd the terms and
oondmom ¢ this permit-will- contmue 10 be binding on the new owner(s) of the property.- To vafidate the transfer of this permit and
the ‘associted ﬁabxlmes associdted w:th cornphanoc with its terms arid conditions, have the transferee sign and date below.

R : T
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